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Attachment 4.1 Structures Bearing Shelf Maintenance Frequency 

Table 4.1.1 Structures Bearing Shelf Maintenance Frequency 

Route    Structure    
Structure  

Name  
Inspection/ Cleaning Frequency  

A725  A725 190  
New Bothwell 

(Clyde)  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A726  A726 170  
College Milton 

Rail  
Inaccessible strip bearing  

A737  A737 155  Ayr Line Rail  
Check/clean annually and additionally as 

required 

A737  A737 220  
Barrochan Rd I/C 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A737  A737 230  
Barbush Farm 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A737  A737 270  Linclive Viaduct  
Check/clean annually and additionally as 

required 

A737  A737 290  Linclive I/C 2  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 120  
Stapleton Road 

O/B  

Check/clean annually and additionally as 

required 

A75  A75 150  North Street O/B  
Check/clean annually and additionally as 

required 

A75  A75 160  Annan  
Check/clean annually and additionally as 

required 

A75  A75 165  Violetbank O/B  
Check/clean annually and additionally as 

required 
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A75  A75 170  Howes O/B  
Check/clean annually and additionally as 

required 

A75  A75 30  Kirtle Water  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 300  Dalscone  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 320  Nunholm  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 330  Lincluden  Check/clean annually 

A75  A75 475  Lodge Farm O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 590  Cardoness  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

A75  A75 60  Nivenhill O/B  Check/clean annually 

A75  A75 660  Palnure  6 yearly during PI  

A76  A76 245  Cairn Road O/B  
Check/clean annually and additionally as 

required 

A76  A76 261  Skares Road  
Check/clean annually and additionally as 

required 

A76  A76 282  Barony Road  
Check/clean annually and additionally as 

required 

A76  A76 285  149B Rail  
Check/clean annually and additionally as 

required 

A76  A76 288  
Darnlaw Farm 

O/B  

Check/clean annually and additionally as 

required 
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A76  A76 330  Bargower Rail  
Check/clean annually and additionally as 

required 

A77   A77 140  Lendalfoot  
Check/clean annually and additionally as 

required 

A77   A77 150  Myoch  
Check/clean annually and additionally as 

required 

A77   A77 180  Bridgemill New  Abutment at height, check/clean at 6 yearly PI  

A77   A77 300  Overmills  Abutment at height, check/clean at 6 yearly PI  

A77   A77 320  Ladykirk  
Check/clean annually and additionally as 

required 

A77   A77 340  Adamton Road  Abutment at height, check/clean at 6 yearly PI  

A77   A77 350  Pow Burn  
Check/clean annually and additionally as 

required 

A77   A77 430  River Irvine (Kbp)  Abutment at height, check/clean at 6 yearly PI  

A78   A78 1  
High Street 

Greenock  

Check/clean annually and additionally as 

required 

A78   A78 3  
Inverkip St New 

Rail  

Check/clean annually and additionally as 

required 

A78   A78 470  River Irvine (Ibp)  
Check/clean annually and additionally as 

required 

A78   A78 540  Auchengate Rail  Abutment at height, check/clean at 6 yearly PI  

A78   A78 560  
Hillhouse Road 

O/B  

Check/clean annually and additionally as 

required 

A78   A78 570  
Collenan Road 

O/B  

Check/clean annually and additionally as 

required 

A78   A78 580  
Dundonald Road 

O/B  

Check/clean annually and additionally as 

required 

A78   A78 70  Kelly  
Check/clean annually and additionally as 

required 
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A82   A82 150  Leven  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M74   M74 10-10 10  Wellburn O/B  Abutment at height, check/clean at 6 yearly PI  

M74   M74 10-9 70  Vere Road O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M74   M74 11-10 90  Nethan Viaduct  
Abutments to be checked/cleaned annually and 

as required. Piers at height during 6 yearly PI  

M74   M74 12-11 20  Douglas Water  Check/clean annually 

M74   M74 6-6 10  M74 Over A723  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M74   M74 7-6 90  Avon  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M74   M74 8-7 50  
Burnhead Road 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M74   M74 9-8 85  
Candermill 

Marlage  

Check/clean annually and additionally as 

required 

M74S   M74S 6-6 20  
A723 Sb - M74 

Nb Sr  

Check/clean annually and additionally as 

required 

M74S   M74S 6-6 30  
M74 Nb - A723 

Nb Sr  

Check/clean annually and additionally as 

required 

M74S   M74S 6-6 40  
M74 Sb - A723 

Sb Sr  

Check/clean annually and additionally as 

required 

M8  M8 11-11 10  Stepps Road O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  
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M8  M8 11-12 60  
Gartcraig Road 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 13-13 30  
Provan Viaduct 

Eb  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 13-13 31  
Provan Viaduct 

Wb  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 15-15 10  Baird Street O/B  
Check/clean annually and additionally as 

required 

M8  M8 15-15 20  
Townhead Ramp 

K West  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 15-15 30  
Townhead Ramp 

J Cent  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 15-15 40  
Townhead Ramp 

K Cent  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 15-15 50  
Townhead Ramp 

K East  

Check/clean annually and additionally as 

required 

M8  M8 15-15 60  
Townhead Ramp 

J East  

Check/clean annually and additionally as 

required 

M8  M8 16-16 10  
Craighall I/C Wb 

8B  

Check/clean annually and additionally as 

required 

M8  M8 16-16 20  
Craighall I/C Eb 

8A  

Check/clean annually and additionally as 

required 

M8  M8 16-17 30  
Maryhill Spur Fo 

9  

Check/clean annually and additionally as 

required 

M8  M8 16-17 70  
Woodside Vduct 

Eb 11  

Check/clean annually and additionally as 

required 
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M8  M8 16-17 75  
Woodside Vduct 

Wb 12  

Check/clean annually and additionally as 

required 

M8  M8 17-17 40  
Great Western 

Rd O/B  

Check/clean annually and additionally as 

required 

M8  M8 18-18 10  
Charing Cross 

Tunnel O/B  

Check/clean annually and additionally as 

required 

M8  M8 18-19 20  
Charing Cross 

Station  

Check/clean annually and additionally as 

required 

M8  M8 18-19 80  St Vincent St O/B  
Check/clean annually and additionally as 

required 

M8  M8 19-19 10  
M8 Main App 

North Eb  

Check/clean annually and additionally as 

required 

M8  M8 19-19 20  
M8 Main App 

North Wb  

Check/clean annually and additionally as 

required 

M8  M8 19-20 50  Kingston  
Check/clean annually and additionally as 

required 

M8  M8 20-20 20  
M8 Main App 

South Wb  

Check/clean annually and additionally as 

required 

M8  M8 21-21 10  
Scot St Via Off 

Ramp  

Check/clean annually and additionally as 

required 

M8  M8 21-21 11  
Scot St Vduct Eb 

Sec  

Check/clean annually and additionally as 

required 

M8  M8 21-21 12  
Scot St Vdct Eb 

Main  

Check/clean annually and additionally as 

required 

M8  M8 21-21 13  
Scot St Via Wb 

Main  

Check/clean annually and additionally as 

required 

M8  M8 21-21 14  
Scot St Via Wb 

Sec  

Check/clean annually and additionally as 

required 

M8  M8 22-23 50  Bellahouston Rail  
Check/clean annually and additionally as 

required 
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M8  M8 23-23 10  Dumbreck Road  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 23-23 20  
Paisley Rd W Nth 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 23-23 21  
Paisley Rd W Sth 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 24-25 30  
Craigton Rail 

Tunnel  

Check/clean annually and additionally as 

required 

M8  M8 24-25 31  
Craigton Road 

U/P  
Inaccessible bearing 

M8  M8 25-26 40  Woyka Viaduct  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 26-27 75  
Arkleston Road 

O/B  

Check/clean annually and additionally as 

required 

M8  M8 27-27 10  
Renfrew 

Rd/Paisley  

Check/clean annually and additionally as 

required 

M8  M8 27-28 55  
White Cart 

Viaduct  

Abutments to be checked/cleaned annually and 

as required. Piers at height during 6 yearly PI  

M8  M8 29-30 25  Black Cart  

End support 1 to be checked/cleaned annually 

and additionally as required. Piers at height and 

end support 4 during 6 yearly PI 

M8  M8 29-30 45  Gryfe  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8  M8 29-30 80  
A8 Bishopton 

O/B  
Check/clean annually 

M8  M8 30-30 20  M8 Over M8 Slip  6 yearly during PI  



 8 Schedule 2 
 

M8  M8 30-31 15  Drumcross O/B  
Check/clean annually and additionally as 

required 

M8  M8 30-31 35  Ritchieston O/B  
Check/clean annually and additionally as 

required 

M8  M8 31-31 10  
West Ferry I/C 

East  

Check/clean annually and additionally as 

required 

M8  M8 31-31 20  
West Ferry I/C 

West  

Check/clean annually and additionally as 

required 

M80  M80 1-2 15  
Royston Road 

O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M80  M80 1-2 50  
Robroyston Road 

O/B  

End support 1 to be checked/cleaned annually 

and additionally as required. Piers at height and 

end support 4 during 6 yearly PI 

M80  M80 2-2 10  Robroyston I/C  
Abutments to be checked/cleaned annually and 

as required. Piers at height during 6 yearly PI  

M8S  M8S 13-13 10  
Provan M80-

M8Wb Slip  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8S  M8S 13-13 20  
Provan M8Eb-

M80 Slip  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8S  
M8S 15-15 

110  

Townhead Loop 

U Slip  
Check/clean annually 

M8S  
M8S 15-15 

120  

Townhead Ramp 

C Slip  

End support 1 to be checked/cleaned annually 

and additionally as required. Piers at height and 

end support 4 during 6 yearly PI 

M8S  
M8S 15-15 

130  

Townhead Ramp 

A Slip  

End support 1 to be checked/cleaned annually 

and additionally as required. Piers at height and 

end support 4 during 6 yearly PI 

M8S  M8S 15-15 80  Castle Street O/B  
Check/clean annually and additionally as 

required 
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M8S  M8S 17-17 10  
Charing Cross 

Off Ramp J  

Check/clean annually and additionally as 

required 

M8S  M8S 17-17 20  
Gt. Western Off 

Ramp  

Check/clean annually and additionally as 

required 

M8S  M8S 17-17 30  
Gt Western On 

Ramp  

Abutments to be checked/cleaned at least 

annually. Piers at height during 6 yearly PI  

M8S  M8S 17-17 50  
W Graham St Off 

Ramp  

End support 4 to be checked/cleaned annually 

and as required. Piers at height and end support 

1 during 6 yearly PI 

M8S  M8S 17-17 60  St Georges Road  Check/clean annually 

M8S  M8S 19-19 40  
Stobcross Off 

Ramp  

End support 1 check/clean annually and as 

required. Piers at height and end support 8 

during 6 yearly PI 

M8S  M8S 19-19 60  
Bothwell St Off 

Ramp  

Check/clean annually and additionally as 

required 

M8S  M8S 19-19 80  
Newton St On 

Ramp  

Check/clean annually and additionally as 

required 

M8S  M8S 20-20 30  
West Street Off 

Ramp  

Check/clean annually and additionally as 

required 

M8S  M8S 20-20 40  
West Street On 

Ramp  

Check/clean annually and additionally as 

required 

M8S  M8S 21-21 20  Scotland Street  
Check/clean annually and additionally as 

required 

M8S  M8S 22-22 30  
Ramp A Renfrew 

1 O/B  

Bank seats to be checked/cleaned annually and 

additionally as required. Piers at height during 6 

yearly PI  

M8S  M8S 25-25 10  Berryknowes Slip  
Check/clean annually and additionally as 

required 

M8S  M8S 29-29 30  
St James Viadct 

A Eb  

Bank seats to be checked/cleaned annually. 

Piers at height during 6 yearly PI  
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M8S  M8S 29-29 40  
St James Viadct 

B Wb  

Bank seats to be checked/cleaned annually. 

Piers at height during 6 yearly PI  

M8S  M8S 30-30 10  
M898 Wb - M8 

Nb Slip  

Check/clean annually and additionally as 

required 

M8S  M8S 30-30 30  C22 Slip O/B  
Check/clean annually and additionally as 

required 

A725 A725 180 
Bothwell road 

O/B 

Check/clean annually and additionally as 

required 

A725 A725 150 Glasgow road 
Check/clean annually and additionally as 

required 

A75 A75 730 Water of luce 
Check/clean annually and additionally as 

required 

A76 A76 230 LMS rail U/B 169 
Check/clean annually and additionally as 

required 

A77 A77 500 Assloss 
Check/clean annually and additionally as 

required 

A77 A77 330 Shawhill O/B 
Check/clean annually and additionally as 

required 

A78 A78 590 Corraith road 
Check/clean annually and additionally as 

required 

A78 A78 50 Brueacre 
Check/clean annually and additionally as 

required 

A78 A78 90 St fillans 
Check/clean annually and additionally as 

required 

A78 A78 430 Annick road O/B 
Check/clean annually and additionally as 

required 

M74 M74 12-12 10 Boncastle 
Check/clean annually and additionally as 

required 

M77 M77 4-3 20 Patterton rail 
Check/clean annually and additionally as 

required 



 11 Schedule 2 
 

A75 A75 335 F College road F/B 
Check/clean annually and additionally as 

required 

A75 A75 340 F 
Glasgow road 

F/B 

Check/clean annually and additionally as 

required 
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Attachment 4.2 Structures Maintenance Schedule Pro Forma Example 

 

Table 4.2.1 Structures Maintenance Schedule Revision Status 

 

 

 

  

  Name Organisation Signature Date 

Prepared By            
Checked By            
Authorised By            

            
Revision Date Revision Details Checked Authorised 
                
                
                
                
                
                
                
                
                
                

Ref Name of Holder 
1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

Controlled Document Holder
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Table 4.2.2 Structures Maintenance Activity Code, Specification & Activities 

 

Activity 

Code  Specification Maintenance Activities  

RCM 1  6110AR 

6112AR 

6117AR 

Substructure and Superstructure - 

Vegetation/debris/bird dropping removal and disposal, 

checking/tightening/replacing of bolts to parapets (to 

include making good local damage to protective 

systems).  

RCM 2 6110AR 

6111AR 

Expansion Joints - Cleaning out 

debris/vegetation/sediment from joints and drainage 

associated with joint, checking/tightening of bolts 

securing the joint, checking neoprene or elatomeric 

material for splitting or detachment, checking cover 

plates and nosing  

RCM 3 6110AR 

6112AR 

Drainage Systems - Removal of obstructions/vegetation 

which could reduce capacity of the system, cleaning 

drainage holes, channels, pipes, drainage outlet 

manholes, weep pipes. Checking operation of flap 

valves and greasing if required.  

RCM 4 6110AR 

6113AR 

Parapets and Pedestrian Protection -Checking / 

tightening / replacing of bolts. Cleaning hollow section 

drain holes. Removal of debris/vegetation/bird 

droppings. Checking freedom of parapet expansion 

joint.  

RCM 5 6110AR 

6114AR 

Bearings and Bearing Shelves - Removal of 

debris/vegetation/bird droppings. Checking freedom of 

movement of bearings. Cleaning where appropriate 

greasing of accessible mating surfaces.  

RCM 6 6110AR 

6111AR 

6112AR 

6113AR 

6114AR 

Structures Over or Conveying Watercourses - As above 

and including - Removal of debris 

encrustations/greasing/lubrication of all fittings (in 
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6115AR 

6117AR 

accordance with maintenance manual). Removal and 

disposal of debris and silt to ensure free flow of water.  

RCM 7 6110AR 

6116AR 

6117AR 

Sign Gantries and High Mast Lighting - Holding down 

assemblies and fixings including cladding to be 

checked/tightened/cleaned/greased (to include making 

good local damage to protective systems and 

replacement of bolts where required). Checking box 

type structures are water-tight and report leaks & bird 

entry issues.  

RCM 8 6110AR 

6117AR 

Non-structural Items - Movable parts to be cleaned and 

greased. Holding down assemblies and fixings including 

cladding to be checked/tightened (to include making 

good local damage to protective systems).   

RCM 9 6110AR 

6112AR 

6113AR 

6114AR 

6115AR 

6117AR 

6118AR 

Underpasses and Culverts used by Pedestrians - 

Cleaning of ramps, light fittings, ceilings and soffits, 

mirrors and handrails. Removal of vegetation/sediment 

on or adjacent to structure which could have a 

detrimental effect on the function of the structure. 

Vegetation/debris/bird dropping removal and disposal. 

Drainage system/gulleys/grates/channels cleared to 

maintain efficient operation.  

RCM 10 6110AR 

6112AR 

6113AR 

Retaining Walls - Removal of vegetation on or adjacent 

to structure which could have a detrimental effect on the 

function of the structure.  
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Table 4.2.3 Structures Maintenance Route, Structures & Completions 

 

 

 

  

Route Reference No Name RCM1 RCM2 RCM3 RCM4 RCM5 RCM6 RCM7 RCM8 RCM9 RCM10 Complete on Signature Comments 

                 
                 
                 
                 
                 
                 
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           

Checked  on 

Site 
Structure Maintenance Activity Codes
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Table 4.2.4 Structures Maintenance Route, Structures & Progress 

 

 

 

 

Structures Maintenance Activities
Route Total Quantity Quantity Complete % Reminaing Total Quantity Quantity Complete % Reminaing Comments

                           100                           50 50%                          100                           50 50%   
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
Totals                          100                           50 50%                          100                           50 50%   
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Attachment 4.3 List of Structures Requiring Principal Inspections 

 

Table 4.3.1 List of Structures Requiring Principal Inspections 

 

Structure   

Reference No. Name Year  

A701 0 W90 JERICHO 1 2024 

A701 100 BROOMLANDS RAIL 2021 

A701 100 C50 BUITS BURN 2021 

A701 130 EVAN WATER 2020 

A701 20 JERICHO 2021 

A701 20 W0 JERICHO 2 2022 

A701 30 WALLTREE 2021 

A701 40 MOORFOOT 2021 

A701 60 AE OLD 2024 

A701 60 C40 CLATTERSTANES BURN 2024 

A701 61 AE NEW 2024 

A701 70 BURRANCE 2024 

A701 80 MOLLINBURN 2021 

A701 90 ST ANNE'S 2021 

A701 90 C50 MOSSLANDS 2024 

A725 10 WHITEMOSS U/P SOUTH 2021 

A725 100 FARM O/B 2021 

A725 110 SYDES BRAE 2021 

A725 120 HIGH BLANTYRE WEST 2021 

A725 130 HIGH BLANTYRE EAST 2021 

A725 140 AUCHENINRAITH ROAD 2020 
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A725 150 GLASGOW ROAD 2020 

A725 160 BLANTYRE RAIL 2022 

A725 170 WHISTLEBERRY ESTATE 2020 

A725 175 PARK BURN 2022 

A725 180 BOTHWELL ROAD O/B 2020 

A725 190 NEW BOTHWELL (CLYDE) 2020 

A725 20 WHITEMOSS U/P WEST 2021 

A725 30 WHITEMOSS U/P EAST 2021 

A725 40 WHITEMOSS U/P NORTH 2021 

A725 50 MAXWELLTON AVE U/P 2021 

A725 61 F KINGSWAY F/B 2023 

A725 61 W50 WHIRLIES CRIB WALL 2021 

A725 70 STONEYMEADOW ROAD 2021 

A725 80 WHIRLIES SLIP O/B 2021 

A725 90 CALDERWOOD 2021 

A725 97 CALDERGLEN 2022 

A726 10 BIRNIEHILL U/P EAST 2023 

A726 100 TELFORD ROAD U/P 2022 

A726 110 RIGHEAD U/P EAST 2022 

A726 120 RIGHEAD U/P SOUTH 2022 

A726 130 RIGHEAD U/P NORTH 2022 

A726 140 RIGHEAD U/P WEST 2022 

A726 150 MURRAYHILL SUBWAY 2022 

A726 170 COLLEGE MILTON RAIL 2023 

A726 20 BIRNIEHILL U/P SOUTH 2023 

A726 30 BIRNIEHILL U/P NORTH 2023 

A726 40 BIRNIEHILL U/P WEST 2023 
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A726 50 KITTOCH U/B 2022 

A726 60 MURRAY U/P EAST 2022 

A726 70 MURRAY U/P NORTH 2022 

A726 80 MURRAY U/P SOUTH 2022 

A726 90 MURRAY U/P WEST 2022 

A737 120 C80 COALBURN 2021 

A737 130 BRACKENHILLS 2022 

A737 140 BR U/B 24 (DISUSED) 2021 

A737 145 ROEBANK 2022 

A737 145 C80 RISK 2023 

A737 150 ELLISTON BURN 2023 

A737 155 AYR LINE RAIL 2022 

A737 160 ST'N RD HOWWOOD O/B 2022 

A737 160 C50 SWINETREES BURN 2022 

A737 170 BLACK CART WATER 3 2022 

A737 180 F MILLIKEN PARK RD F/B 2022 

A737 190 F KILBARCHAN ROAD F/B 2022 

A737 200 KILBARCHAN ROAD O/B 2021 

A737 210 C50 KILBARCHAN BURN 2021 

A737 210 F NETHER JOHNSON F/B 2021 

A737 220 BARROCHAN RD I/C O/B 2021 

A737 230 BARBUSH FARM O/B 2021 

A737 240 F KILMALCOLM F/B 2021 

A737 250 F CLIPPENS ROAD F/B 2021 

A737 260 BLACK CART WATER 1 2021 

A737 265 OLD PATRICK WATER 2021 

A737 270 LINCLIVE VIADUCT 2021 
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A737 270 G50 15960 2023 

A737 270 G80 15970 2023 

A737 280 LINCLIVE ROAD 2021 

A737 280 G50 15980 2023 

A737 290 LINCLIVE I/C 2 2023 

A737 300 LINCLIVE I/C 1 2022 

A737 70 SMITHSTONE RAIL 2022 

A737 70 C4 SMITHSTONE 2021 

A737 70 W87 MONKCASTLE 1 2022 

A737 70 W88 MONKCASTLE 2 2022 

A738 0 W98 BRIDGE 12 SOUTH 2020 

A738 0 W99 BRIDGE 12 NORTH 2020 

A738 10 BR U/B 12 RAIL 2020 

A738 20 BR U/B 2 RAIL 2020 

A738 20 W0 BRIDGE 2 SW 2023 

A74 110 KIRKPATRICK RAIL SSS 2021 

A75 100 PRIESTHOLM 2020 

A75 110 WOODHEAD 2020 

A75 110 W95 EAST GHYLL 2022 

A75 120 STAPLETON ROAD O/B 2020 

A75 130 BNFL PIPE CROSSING 2021 

A75 140 HOSPITAL ROAD 2020 

A75 150 NORTH STREET O/B 2020 

A75 160 ANNAN 2020 

A75 165 VIOLETBANK O/B 2020 

A75 170 HOWES O/B 2020 

A75 170 C30 MUIRHOUSE 2020 
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A75 170 C49 Culvert 7 2021 

A75 170 C70 Culvert 6 2021 

A75 170 C85 Culvert 5 2021 

A75 170 C99 Culvert 4 2021 

A75 172 Hardgrove Bridge 2021 

A75 175 SEARIGG CATTLE CREEP 2020 

A75 180 LANGDYKE CATTLE CRP 2020 

A75 185 WEST RAFFLES 2020 

A75 190 CLEUCHBRAE 2024 

A75 20 BURNSIDE U/P 2023 

A75 20 C30 FLOSH BURN 2022 

A75 200 C65 RIGGHEAD U/P 2024 

A75 200 C70 TOWNHEAD U/P 2024 

A75 230 AULDTREE 2024 

A75 30 KIRTLE WATER 2020 

A75 300 DALSCONE 2022 

A75 310 GUILLYHILL RAIL 2022 

A75 320 NUNHOLM 2022 

A75 330 LINCLUDEN 2022 

A75 335 F COLLEGE ROAD F/B 2022 

A75 340 F GLASGOW ROAD F/B 2022 

A75 350 HARDTHORN ROAD O/B 2022 

A75 360 TERREGLES ROAD O/B 2022 

A75 370 ASH ROAD O/B 2022 

A75 380 CARGEN WATER 2024 

A75 40 RIGG RAIL 2021 

A75 400 SPRINGHOLM 2024 
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A75 420 HILLOWTOWN U/P 2024 

A75 425 DUNMUIR ROAD 2024 

A75 430 ABERCROMBY ROAD 2024 

A75 440 BLACKPARK U/P 2024 

A75 450 CARLINGWARK LANE 2024 

A75 460 BARLEYHILL O/B 2024 

A75 470 KELTON MILL 2023 

A75 475 LODGE FARM O/B 2023 

A75 480 THREAVE 2021 

A75 480 W80 RINGFORD WALL 2021 

A75 490 TARFF 2024 

A75 490 C89 SLACK BURN 2023 

A75 50 RIGMOOR 2020 

A75 510 GLENTERRY FARM U/P 2023 

A75 510 C77 WAULK MILL BURN 2 2023 

A75 530 ENRICK FARM 2023 

A75 530 C35 ENRICK BURN 2023 

A75 550 ASS HOUSE STRAND 2023 

A75 570 LAUNDRYWOOD 2023 

A75 580 CALLY MAINS FARM 2023 

A75 590 CARDONESS 2023 

A75 60 NIVENHILL O/B 2020 

A75 60 C25 GREEN U/P 2020 

A75 60 C40 IRVINGTON U/P 2020 

A75 60 C90 DORNOCK BURN 2022 

A75 600 SKYREBURN 2021 

A75 600 C65 KIRKDALE 2022 
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A75 605 KIRKDALE SSS 2021 

A75 610 CARSLUITH 2021 

A75 610 W10 CARSLUITH 2024 

A75 620 KIRKBRIDE 2021 

A75 630 NEW MONEYPOOL 2020 

A75 640 BARHOLM U/P 2020 

A75 650 KNOCKDOON U/P 2020 

A75 650 C50 PULWHAT 2020 

A75 660 PALNURE 2023 

A75 660 C60 CALGOW 2020 

A75 680 C25 ARDACHIE 2020 

A75 680 C60 CRAIGHLAW 2020 

A75 690 BARLAE 2024 

A75 690 C10 BARLAE TOLL OLD 2024 

A75 690 C5 BARLAE BURN 2024 

A75 695 DERVAIRD CC 2024 

A75 701 LINTMILL BURN EAST 2024 

A75 705 LINTMILL BURN WEST 2024 

A75 710 GRAYHILL FARM U/P 2024 

A75 715 BANKFIELD FARM U/P 2024 

A75 720 STAIRHAVEN BURN 2024 

A75 730 WATER OF LUCE 2024 

A75 742 Access Bridge 2024 

A75 745 DUNRAGIT RAIL 2024 

A75 749 F Ballancollantie Footbridge 2024 

A75 750 DRUMFLOWER 2024 

A75 750 C85 AIRD 2021 
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A75 760 STRANRAER RAIL 2021 

A76 100 WHITEHILL 2021 

A76 110 POLBOWER 2021 

A76 120 GUILDHALL 2021 

A76 120 W40 RIGG 2022 

A76 120 W50 RIGG FARM 2023 

A76 130 POLNEUL 2021 

A76 140 C0 POLHOTE NEW 2022 

A76 150 C0 POLMARLACH NEW 2022 

A76 160 MARCHBURN 2022 

A76 170 POLSHILL 2020 

A76 170 C60 BURNTON 2021 

A76 171 C0 MERKLAND 2022 

A76 180 POLQUIRTER 2020 

A76 191 AFTON NEW 2022 

A76 191 W2 AFTON BRIDGE NW WALL 2022 

A76 191 W3 AFTON BRIDGE RAMP 2022 

A76 191 W5 AFTON BRIDGE SE WALL 2022 

A76 20 C60 BURNSIDE 2024 

A76 200 NITH 2021 

A76 200 F NITH F/B 2022 

A76 210 NEW CUMNOCK STN RAIL 2020 

A76 210 C19 Rottenyard Culvert TBC 

A76 220 BORLAND 2020 

A76 220 W0 BORLAND WALL 2021 

A76 230 LMS RAIL U/B 169 2020 

A76 235 GLAISNOCK WATER 2022 
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A76 237 HORSECLEUGH U/P 2022 

A76 239 HORSECLEUGH BURN 2022 

A76 245 CAIRN ROAD O/B 2022 

A76 245 C50 GLENGYRON BURN 2022 

A76 245 C70 WEST SHANKSTON WOOD 2022 

A76 245 C80 BANKEND BURN 2022 

A76 261 SKARES ROAD 2022 

A76 267 LUGAR WATER 2021 

A76 267 C45 AUCHINLECK BURN 2022 

A76 275 PENNYLANDS BURN 2022 

A76 275 G40 Traffic Scotland VMS V13 2020 

A76 282 BARONY ROAD 2022 

A76 285 149B RAIL 2020 

A76 285 C50 DARNLAW BURN 2021 

A76 288 DARNLAW FARM O/B 2021 

A76 291 DIPPOL BURN NEW 2021 

A76 30 AULDGIRTH NEW 2021 

A76 300 LMS U/B 2 2021 

A76 31 AULDGIRTH OLD 2021 

A76 310 HOWFORD 2021 

A76 330 BARGOWER RAIL 2021 

A76 340 BRIDGEHOUSE B'GOWER 2021 

A76 350 HURLFORD BYPASS 22 2021 

A76 350 G20 Traffic Scotland VMS V12 2020 

A76 40 BLACKWOOD NEW 2024 

A76 50 BERSCAR 2024 

A76 60 CAMPLE 2022 
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A76 60 W95 CARRONBRIDGE 2021 

A76 70 CARRON 2021 

A76 70 W60 ENTERKINFOOT PH 6A 2022 

A76 70 W80 ENTERKINFOOT PH 6B 2022 

A76 70 W85 ENTERKIN SLIP PH 5A 2022 

A76 80 ENTERKIN 2021 

A76 80 W20 ENTERKIN SLIP PH 5B 2022 

A76 80 W50 ENTERKIN SLIP PH 3B 2024 

A76 80 W75 ENTERKIN SLIP PH 3A 2022 

A76 80 W80 ENTERKIN SLIP PH 2 2022 

A76 85 ENTERKIN SLIP PH 1 2021 

A76 85 W5 ENTERKIN SLIP PH 4 2022 

A77 10 CAIRNRYAN ROAD RAIL 2021 

A77 100 KILPHIN 2021 

A77 100 C99 BALLANTRAE CC 2021 

A77 100 W4 Kilphin Gabion Wall 2023 

A77 110 BALLANTRAE 2021 

A77 110 C90 BENNANE BURN 2022 

A77 112 W5 CORMAS HOUSE 2022 

A77 115 MEIKLE BENNANE FARM 2022 

A77 116 BENNANE U/P 2022 

A77 116 C5 BENNANE 1 2022 

A77 120 W45 TROAX 2022 

A77 120 W47 GAMES LOUP 2022 

A77 120 W52 BALSALLOCH SOUTH 2022 

A77 120 W53 BALSALLOCH HEAD 2022 

A77 120 W87 CARLETON SOUTH 2022 
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A77 130 CARLETON BURN 2021 

A77 140 LENDALFOOT 2021 

A77 140 W47 KENNEDY`S SOUTH 2022 

A77 140 W48 KENNEDY`S WEST 2022 

A77 140 W82 WHITEHOUSE 2022 

A77 140 W83 ARDMILLAN SEA WALL 2022 

A77 150 MYOCH 2021 

A77 150 W3 SHALLOCH SEA WALL 2021 

A77 150 W8 CRAIGSKELLY SEA WALL 2022 

A77 150 W81 GLENDOUNE 2022 

A77 160 FLUSHES 2021 

A77 160 W32 GIRVAN CEMETERY 2022 

A77 170 W0 GIRVAN STATION SOUTH 2022 

A77 180 BRIDGEMILL NEW 2021 

A77 190 BRIDGEMILL U/P 2021 

A77 200 BRIDGEMILL RAIL 2021 

A77 200 C12 LITTLEHILL 2022 

A77 200 C55 BURNSIDE NURSERY 2022 

A77 210 DIPPLE 2021 

A77 210 C43 DOWHILL 2020 

A77 220 BALKENNA 2021 

A77 230 TURNBERRY 2021 

A77 230 C86 MAINS 2020 

A77 230 C92 PARISH MARCH 2020 

A77 230 W3 TURNBERRY WEST 2020 

A77 230 W4 TURNBERRY NORTH 2020 

A77 230 W5 TURNBERRY SOUTH 2020 
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A77 240 KIRKOSWALD ROAD RAIL 2021 

A77 240 W2 CORAL GLEN 2020 

A77 260 SMITHSTON 2021 

A77 270 MINISHANT 2021 

A77 280 MONKWOOD 2021 

A77 280 C25 CARCLUIE 2022 

A77 280 C37 FORD LODGE 2024 

A77 280 C71 CORTON BURN 2022 

A77 285 GLENGALL 2021 

A77 295 ANNFIELD BURN 2021 

A77 295 G40 Traffic Scotland VMS V10 2020 

A77 310 BR U/B 5A RAIL 2020 

A77 312 EAST SANQUHAR U/P 2024 

A77 330 SHAWHILL O/B 2021 

A77 360 WHITESIDE O/B 2021 

A77 360 C12 BROCKET 2022 

A77 365 F HANSEL VILLAGE F/B 2023 

A77 367 Symington Overbridge 2023 

A77 368 Bogend Toll Overbridge 2023 

A77 370 SPITTALHILL 2022 

A77 380 INCHGOTRICK O/B 2022 

A77 390 CRAIGIE ROAD 2021 

A77 400 BRIDGEHOUSE O/B 2022 

A77 410 WHATRIGGS O/B 2022 

A77 420 RIVER IRVINE NW SLIP 2021 

A77 430 RIVER IRVINE (KBP) 2021 

A77 440 RIVER IRVINE NE SLIP 2021 
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A77 450 LONDON ROAD O/B 2022 

A77 470 F MILTON ROAD F/B 2021 

A77 480 GRASSYARDS ROAD O/B 2022 

A77 485 CRAUFURDLAND U/P 2021 

A77 490 CRAUFURDLAND WATER 2021 

A77 500 ASSLOSS 2021 

A77 510 BROOMBRAE O/B 2021 

A77 60 CLADDYHOUSE 2020 

A77 70 BURNFOOT NEW 2021 

A77 80 GALLOWAY 2022 

A77 80 W10 ALTEHIT WEST 2021 

A77 80 W14 ALTEHIT NORTH 2021 

A77 80 W15 Altehit South Gabion Wall 2023 

A77 80 W5 MARCHBURN SOUTH 2021 

A77 80 W6 MARCHBURN NORTH 2021 

A77 80 W89 Drumbo Gabion Wall 2023 

A77 80 W9 ALTEHIT EAST 2021 

A77 80 W94 North Gabion Wall 2024 

A77 85 HAGGSTONE 2021 

A77 85 C30 FINNARTS LODGE 2020 

A77 85 W1 GLEN APP CHURCH 2021 

A77 85 W25 FINNARTS 2021 

A77 87 NORTH MARK 2021 

A77 87 W24 Muillbane Gabion Wall 2023 

A77 90 ALTIMEG 2021 

A77 90 C57 MUILLBANE 2022 

A77 90 C90 SMYRTON 2022 
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A77 90 W25 CARLOCK 2022 

A77 90 W82 AUCHENCROSH 2022 

A77 90 W90 Smyrton Gabion Wall 2022 

A77S 360 BELLFIELD INT'GE S 2022 

A77S 370 BELLFIELD INT'GE N 2022 

A77S 410 W67 STRATHY PLACE 2021 

A78 1 HIGH STREET GREENOCK 2021 

A78 10 IBM O/B 2021 

A78 10 C5 CHRISSWELL 2022 

A78 10 W1 AT IBM O/B 2023 

A78 100 NODDSDALE 2022 

A78 100 W1 NODDSDALE EAST 2020 

A78 100 W2 NODDSDALE WEST 2020 

A78 110 GOGO 2023 

A78 110 W33 HAYLIE HOUSE 2021 

A78 110 W36 TRIGONI 2021 

A78 110 W37 SEABANK 2021 

A78 110 W52 KELBURN 2021 

A78 110 W55 RED CROSS HOUSE 2021 

A78 120 KELBURN 2023 

A78 120 W98 FAIRLIE TUNNEL 2021 

A78 130 W10 ST PAULS NORTH 2021 

A78 130 W21 SCHOOL BRAE 2021 

A78 130 W27 ST MARGARETS 2021 

A78 140 BURNFOOT 2023 

A78 150 NORTH S ANNAN 2023 

A78 150 W87 HUNTERSTON ORE WEST 2021 
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A78 160 W3 HUNTERSTON ORE EAST 2021 

A78 170 SOUTH ANNAN 2024 

A78 170 C40 SOUTH ANNAN MAINS 2023 

A78 180 W24 GLEN BURN NORTH 2021 

A78 180 W84 GLEN BURN SOUTH 2021 

A78 190 FENCEFOOT 2023 

A78 2 CROWN STREET SUBWAY 2021 

A78 20 BANKFOOT FARM U/P 2021 

A78 200 C26 KILRUSKIN 2022 

A78 200 W77 B7048 JUNCTION 2022 

A78 200 W91 KINNIN BRAE 1 2022 

A78 200 W93 KINNIN BRAE 3 2022 

A78 200 W94 KINNIN BRAE 4 2022 

A78 200 W95 GALLEON INN 2022 

A78 210 SEAMILL 2023 

A78 220 GOUROCK BURN 2023 

A78 227 SORBIE FARM U/P 2020 

A78 235 SORBIE ROAD O/B 2020 

A78 242 CORSANKELL FARM U/P 2020 

A78 245 GREENHEAD ROAD 2020 

A78 255 HAYOCKS ROAD O/B 2020 

A78 260 DUBBS FARM CC 2024 

A78 270 DUBBS JUNCTION RAIL 2024 

A78 280 DUBBS ROAD(BYREHILL) 2024 

A78 3 INVERKIP ST NEW RAIL 2021 

A78 30 RIVER KIP BRIDGEND 2022 

A78 300 NETHERMAINS CC 2024 
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A78 310 GARNOCK WATER 2022 

A78 320 A737 FLYOVER O/B 2024 

A78 330 KILWINNING LINK E.I 2024 

A78 340 EGLINTON I/C N O/B 2024 

A78 350 EGLINTON I/C S O/B 2024 

A78 360 LONG DRIVE O/B 2024 

A78 370 C78 RED BURN 2021 

A78 370 F FOOTBRIDGE 6 2024 

A78 380 F FOOTBRIDGE 5 2024 

A78 390 BANK STREET O/B 2024 

A78 40 W99 NEAR BRUEACRE BRIDGE 2023 

A78 400 F FOOTBRIDGE 4 2024 

A78 41 F INVERKIP MARINA F/B 2024 

A78 41 W45 INVERKIP WALL 2020 

A78 410 MILL ROAD O/B 2024 

A78 420 ANNICK WATER 2022 

A78 430 ANNICK ROAD O/B 2024 

A78 430 W39 WARRIX E 2022 

A78 430 W53 WARRIX W 2022 

A78 450 C45 WARRIX NORTH 2024 

A78 450 C96 WARRIX SOUTH 2024 

A78 460 UNDERPASS 3 2024 

A78 470 RIVER IRVINE (IBP) 2022 

A78 480 F FOOTBRIDGE 3 2024 

A78 50 W36 OPPOSITE NORTH LODGE 2023 

A78 540 AUCHENGATE RAIL 2020 

A78 540 C31 GAILES BURN 2021 
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A78 550 A759 2020 

A78 580 C16 CROSSBURN 2020 

A78 580 C89 CORRAITH 2021 

A78 590 CORRAITH ROAD 2020 

A78 60 C0 WEMYSS BAY 2022 

A78 600 C95 DOW'S BURN 2021 

A78 7 SOUTH STREET 2024 

A78 70 KELLY 2022 

A78 70 W0 BEACH COTTAGE WALL 2020 

A78 70 W1 NORTH CHURCH 2020 

A78 70 W2 BEACH COTTAGE SOUTH 2020 

A78 70 W4 LONGHILL SOUTH 2020 

A78 70 W58 SKELMORLIE WALL 2020 

A78 8 INVERKIP ROAD RAIL 2022 

A78 8 W80 AT BARRS COTTAGE 2024 

A78 80 SKELMORLIE 2022 

A78 80 W29 ASHCRAIG LODGE 2020 

A78 80 W32 ASHCRAIG LODGE SOUTH 2020 

A78 80 W44 GLENHAVEN WALL 2020 

A78 9 C95 IBM CULVERT 2022 

A78 9 C96 IBM LOOP ROAD 2022 

A78 9 F BRANCHTON F/B 2021 

A78 90 ST FILLANS 2022 

A78 90 W16 KNOCK CASTLE NORTH 2020 

A78 90 W30 KNOCK CASTLE LODGE N 2020 

A78 90 W66 GREENOCK WALL 2020 

A78 90 W81 HOLLYWOOD 2020 
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A78S 50 C0 BRUEACRE BURN 2023 

A8 120 FINLAYSTONE 2022 

A8 130 BROADFIELD EAST RAIL 2021 

A8 140 BROADFIELD WEST RAIL 2021 

A8 150 PARKLEE U/P 2021 

A8 160 F KELBURN F/B 2021 

A8 169 DEVOL BURN 2022 

A8 169 W90 ARDGOWAN WING WALLS 2022 

A8 171 ARDGOWAN STREET 2022 

A8 180 W90 JAMES WATT DOCK EAST 2022 

A8 195 JAMES WATT DOCK 2021 

A8 195 W10 JAMES WATT DOCK WEST 2022 

A8 195 W90 BULLRING SOUTH EAST 2022 

A8 200 GREENOCK N SUBWAY 2021 

A8 200 W49 CAR PARK EAST 2022 

A8 200 W51 CAR PARK WEST 2022 

A8 210 GREENOCK S SUBWAY 2021 

A8 210 W10 BULLRING WEST 2022 

A8 210 W15 BULLRING SOUTH WEST 2022 

A82 100 MILTON 2023 

A82 100 W39 UN-NAMED WALL 2023 

A82 100 W49 UN-NAMED WALL 2023 

A82 110 GRUGGIES BURN 2023 

A82 110 C50 GARSHAKE 2021 

A82 120 BARLOAN 2021 

A82 130 MURROCH PEDEST U/P 2021 

A82 140 MURROCH BURN 2021 
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A82 150 LEVEN 2021 

A82 150 C35 LEVEN WEST 2021 

A82 150 C95 HOWGATE BURN 2022 

A82 160 HOWGATE 2020 

A82 160 W96 THIRD AVENUE 2020 

A82 170 F CARMAN F/B 2020 

A82 180 CARDROSS 2020 

A82 180 C50 CULVERT 5 2020 

A82 190 MILLBURN 2020 

A82 200 OVERTON 2020 

A82 200 W70 TULLICHEWAN STABLES 2020 

A82 200 W8 BENVUE 2020 

A82 205 Stoneymollan Timber Crown 2021 

A82 50 H70 PLATFORM 70 2022 

A82 50 H71 PLATFORM 71 2022 

A82 50 H72 PLATFORM 72 2022 

A82 50 H73 PLATFORM 73 2022 

A82 60 A82 OVER A898 SR 2023 

A82 60 H74 PLATFORM 74 2022 

A82 60 H75 Platform 75 2020 

A82 60 H76 PLATFORM 76 2022 

A82 60 H77 PLATFORM 77 2022 

A82 60 H78 PLATFORM 78 2022 

A82 80 BRAES ROAD 2023 

A82 80 H79 PLATFORM 79 2022 

A82 80 H80 PLATFORM 80 2022 

A82 80 H81 PLATFORM 81 2022 
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A82 90 AUCHENTORLIE 2023 

A82 90 W3 UN-NAMED WALL 2023 

A82S 150 C65 RENTON SLIP NORTH 2023 

A82S 150 C94 RENTON SLIP NTH 280 2021 

A82S 155 DALMOAK CATTLE U/P 2021 

A82S 157 DALMOAK RAIL 2021 

A898 105 N ABUTMENT CHAMBER 2021 

A898 80 C90 TOLL SERVICE TUNNEL 2020 

A898 90 A726 ERSKINE APPR'CH 2020 

A898 90 H4V CAM 4 2024 

A898S 0 H403V Cam ref. 403 2021 

A898S 105 H66 PLATFORM 66 2022 

A898S 105 H67 PLATFORM 67 2022 

A898S 105 H68 PLATFORM 68 2020 

A898S 105 H69 PLATFORM 69 2022 

A898S 110 A898 SB SR-BRAES RD 2020 

A898S 120 A82 WB SR OVER A898 2020 

A898S 130 A82 WB SR OVER A898 2020 

A898S 140 A898 EB SR OVER A82 2020 

A898S 140 H3V High Mast Light TBC 

A898S 150 A898 WB SR OVER A878 2020 

A898S 160 A898 WB SR-BRAES RD 2020 

M74 10-10 10 WELLBURN O/B 2021 

M74 10-9 15 TIEGLUM BURN 2021 

M74 10-9 70 VERE ROAD O/B 2021 

M74 1-1 10 M74/M8 Eastbound Link Viaduct 2021 

M74 1-1 20 M74/M8 Westbound Link Bridge 2021 
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M74 1-1 G10 SG/21 - No. 14-028 2021 

M74 1-1 H55 NHM 110 2021 

M74 1-1 H56 NHM 112 2022 

M74 1-1 H57 NHM 201 2022 

M74 1-1 H58 NHM 202 2022 

M74 1-1 H59 NHM 203 2022 

M74 1-1 H60 NHM 204 2022 

M74 1-1 H60V CCTV1 2022 

M74 1-1 H61 NHM 205 2022 

M74 1-1 H62 NHM 206 2022 

M74 1-1 H63 NHM 207 2022 

M74 1-1 W10 RW/02 - Paisley Road off ramp 2021 

M74 1-1 W15 RW/04 - Carnoustie Street 2022 

M74 1-1 W20 RW/06 - M74 1-1 W20 2022 

M74 1-1 W5 RW/01 - M8-M74 on ramp 2021 

M74 11-10 10 FOLKERTON MILL O/B 2021 

M74 11-10 5 PONIEL WATER 2021 

M74 11-10 55 GLECK AND BOG 2021 

M74 11-10 75 EASTWOOD O/B 2021 

M74 11-10 90 NETHAN VIADUCT 2023 

M74 11-10 C60 GALRIG BURN 2021 

M74 11-10 W20 FOLKERTON MILL 2021 

M74 11-10 W90 CRAIGHEAD MILL 2021 

M74 11-10 W91 NETHAN GABION WALL 2021 

M74 11-11 10 PONIEL 2021 

M74 12-11 20 DOUGLAS WATER 2021 

M74 12-12 10 BONCASTLE 2020 
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M74 2-1 10 Cambuslang Road Underbridge 2021 

M74 2-1 20 Farmeloan Road Underbridge 2021 

M74 2-1 30 Rutherglen Station Underbridge 2021 

M74 2-1 40 Glasgow Road Underbridge 2021 

M74 2-1 50 Polmadie Road Underbridge 2021 

M74 2-1 60 Cathcart Road Overbridge 2021 

M74 2-1 70 Strathbungo Rail Link 2022 

M74 2-1 80 Port Eglinton Viaduct 2022 

M74 2-1 C40 C/05 - West Burn 2022 

M74 2-1 G10 14-968 2021 

M74 2-1 G11 14-042 2021 

M74 2-1 G15 VMS 3 2022 

M74 2-1 G20 14-970 2021 

M74 2-1 G21 14-040 2021 

M74 2-1 G30 14-972 2021 

M74 2-1 G31 14-038 2021 

M74 2-1 G35 VMS 2 2022 

M74 2-1 G40 14-036 2021 

M74 2-1 G45 14-974 2021 

M74 2-1 G55 14-034 2021 

M74 2-1 G65 VMS 1 2022 

M74 2-1 G70 14-976 2021 

M74 2-1 G75 14-978 2021 

M74 2-1 G76 14-032 2021 

M74 2-1 G90 14-030 2021 

M74 2-1 G95 14-980 2021 

M74 2-1 H62V CCTV3 2022 
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M74 2-1 H63V CCTV4 2022 

M74 2-1 H64V CCTV5 2022 

M74 2-1 H65V CCTV6 2022 

M74 2-1 H66V CCTV7 2022 

M74 2-1 W15 RW/23 - Rutherglen Station 2022 

M74 2-1 W20 RW/22 - Quay Road 2022 

M74 2-1 W5 RW/29 2022 

M74 2-1 W50 
RW/18 - Polmadie Road East on 

ramp 
2022 

M74 2-1 W55 
RW/17 - Polmadie Road East off 

ramp 
2022 

M74 2-1 W60 Cathcart Sheet Piled Wall 2022 

M74 2-1 W65 RW/15 - Pollokshaws Road 2022 

M74 2-1 W70 RW/12 - Devon Place 2022 

M74 2-1 W90 RW/10 - Laidlaw Street 2022 

M74 2-1 W95 Dalintober St Retaining Wall 2022 

M74 2-2 10 CARMYLE AVENUE I/C 2024 

M74 3-2 30 GREENOAKHILL U/P 2024 

M74 3-2 50 Fullarton Road East Underbridge 2021 

M74 3-2 60 Fullarton Road West Underbridge 2021 

M74 3-2 70 Auchenshuggle Bridge 2021 

M74 3-2 80 M74 RAIL 2024 

M74 3-2 85 Auchenshuggle Underpass 2021 

M74 3-2 G55 VMS 5 2022 

M74 3-2 G70 14-962 2021 

M74 3-2 G71 14-048 2021 

M74 3-2 G75 VMS 4 2022 
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M74 3-2 G80 14-964 2021 

M74 3-2 G81 14-046 2021 

M74 3-2 G90 14-966 2021 

M74 3-2 G91 14-044 2021 

M74 3-2 H66V CCTV8 2022 

M74 3-2 H68V CCTV10 2022 

M74 6-6 10 M74 OVER A723 2023 

M74 6-6 50 M74 OVER M74 SB SR 2021 

M74 6-6 60 M74 OVER M74 NB SR 2021 

M74 6-6 H10V PO27 (CAM190) 2020 

M74 6-6 H18 PLATFORM 2020 

M74 6-6 H19 PLATFORM 2020 

M74 6-6 H30 PLATFORM 2022 

M74 6-6 H37 PLATFORM 2022 

M74 6-6 H38 PLATFORM 2022 

M74 6-6 H39 PLATFORM 2022 

M74 6-6 H40 PLATFORM 2020 

M74 6-6 H41 PLATFORM 2020 

M74 6-6 H42 PLATFORM 2020 

M74 6-6 H43 PLATFORM 2020 

M74 6-6 H44 PLATFORM 2020 

M74 6-6 H45 PLATFORM 2022 

M74 6-6 H46 PLATFORM 2022 

M74 6-6 H53 PLATFORM 2022 

M74 6-6 H54 PLATFORM 2022 

M74 7-6 25 BOG O/B 2023 

M74 7-6 80 ROSS HOUSE O/B 2023 
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M74 7-6 90 AVON 2021 

M74 7-6 H10V PO28 (CAM191) 2020 

M74 7-6 H20V PO30 (CAM193) 2020 

M74 7-6 H40V PO29 (CAM192) 2021 

M74 7-7 10 A72 O/B 2023 

M74 7-8 G35 VMS/Q2 2024 

M74 8-7 50 BURNHEAD ROAD O/B 2023 

M74 8-7 85 SEWAGE WORKS ACCESS 2023 

M74 8-7 F30 SHAWS F/B 2023 

M74 8-8 10 SWINHILL 2022 

M74 9-8 20 LAIRS O/B 2021 

M74 9-8 30 DRAFFAN U/P 2021 

M74 9-8 5 ROGERHILL FARM U/P 2020 

M74 9-8 65 LOCHHEAD O/B 2023 

M74 9-8 85 CANDERMILL MARLAGE 2022 

M74 9-8 W20 LAIRS GABION WALL 2021 

M74 9-9 10 STRATHAVEN RD 2021 

M74S 6-6 20 A723 SB - M74 NB SR 2021 

M74S 6-6 30 M74 NB - A723 NB SR 2021 

M74S 6-6 40 M74 SB - A723 SB SR 2021 

M74S 6-6 F100 NE M74 SLIP F/B 2023 

M74S 6-6 F70 NW M74 SLIP F/B 2023 

M74S 6-6 F80 SW M74 SLIP F/B 2023 

M74S 6-6 F90 SE M74 SLIP F/B 2023 

M74S 6-6 H20 PLATFORM 2020 

M74S 6-6 H21 PLATFORM 2020 

M74S 6-6 H22 PLATFORM 2020 
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M74S 6-6 H23 PLATFORM 2020 

M74S 6-6 H24 PLATFORM 2020 

M74S 6-6 H25 PLATFORM 2022 

M74S 6-6 H26 PLATFORM 2022 

M74S 6-6 H27 PLATFORM 2022 

M74S 6-6 H28 PLATFORM 2022 

M74S 6-6 H29 PLATFORM 2022 

M74S 6-6 H34 PLATFORM 2020 

M74S 6-6 H35 PLATFORM 2020 

M74S 6-6 H36 PLATFORM 2020 

M74S 6-6 H47 PLATFORM 2020 

M74S 6-6 H48 PLATFORM 2020 

M74S 6-6 H49 PLATFORM 2020 

M74S 6-6 H50 PLATFORM 2020 

M74S 6-6 H51 PLATFORM 2020 

M74S 6-6 H52 PLATFORM 2022 

M74S 9-9 20 VERE RD N SLIP O/B 2023 

M74S 9-9 5 STRATHAVEN RD SLIP 2021 

M77 1-0 50 BELLAHOUSTON RAIL 2023 

M77 1-0 60 GOWER TERRACE 2021 

M77 1-0 70 GOWER STREET RAIL 2020 

M77 1-0 G10 NO.07-050 2020 

M77 1-0 G20 NO.07-950 2020 

M77 1-0 W40 W100 MAXWELL DRIVE 2024 

M77 1-0 W55 W099 GOWER TERRACE 2024 

M77 1-0 W75 W085 RAMP F WEST 2024 

M77 1-0 W80 W084 RAMP F EAST 2023 
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M77 1-1 10 DUMBRECK ROAD O/B 2020 

M77 1-1 20 DUMBRECK ROAD/RAIL 2020 

M77 2-1 30 WHITE CART 2020 

M77 2-1 F40 CORKERHILL F/B 2020 

M77 2-1 G10 NO.07-080 2020 

M77 2-1 G45 NO.07-920 2020 

M77 2-1 G50 NO.07-070 2020 

M77 2-1 G70 NO.07-930 2020 

M77 2-1 G75 NO.07-060 2020 

M77 2-1 G95 NO.07-940 2020 

M77 2-1 W10 Retaining wall 3 2023 

M77 2-1 W45 Retaining wall 2 2023 

M77 2-1 W50 Retaining wall 1 2023 

M77 2-2 10 BARRHEAD RD I/C O/B 2020 

M77 3-2 40 KENNISHEAD ROAD/RAIL 2021 

M77 3-2 70 SOUTH POLLOCK U/P 2021 

M77 3-2 71 SOUTH POLLOCK ROAD 2023 

M77 3-2 F30 DARNLEY-ARDEN F/B 2020 

M77 3-2 G25 NO.07-110 2020 

M77 3-2 G35 NO.07-890 2020 

M77 3-2 G50 NO.07-100 2020 

M77 3-2 G60 NO.07-900 2020 

M77 3-2 G90 NO.07-090 2020 

M77 3-2 G95 NO.07-910 2020 

M77 3-2 W30 Retaining wall 4 2023 

M77 3-3 10 NITSHILL ROAD O/B 2020 

M77 3-3 20 NITSHILL U/P 2022 
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M77 4-3 20 PATTERTON RAIL 2020 

M77 4-3 50 PATTERTON FARM O/B 2020 

M77 4-3 G25 N0.10-07860 2023 

M77 4-3 G55 NO.07-870 2020 

M77 4-3 G90 NO.07-880 2020 

M77 4-4 10 CROOKFUR ROAD 2020 

M77 5-4 10 MALLETSHEUCH 2 2020 

M77 5-4 20 AYR ROAD O/B 2020 

M77 5-4 30 MALLETSHEUCH 1 2020 

M77 5-4 40 NETHERPLACE ROAD 2020 

M77 5-4 50 CAPELRIG BURN 2020 

M77 5-4 70 BARRHEAD ROAD O/B 2020 

M8 10-11 F40 GARTHAMLOCK RD F/B 2020 

M8 10-11 F60 HORNDEAN CRESENT F/B 2020 

M8 10-11 G10 NO.04-870 2022 

M8 10-11 G30 VMS/V1 2020 

M8 10-11 G50 NO.04-880 2024 

M8 10-11 G55 NO.04-130 2024 

M8 10-11 H288 HIGH MAST LIGHT 2021 

M8 10-11 H289 HIGH MAST LIGHT 2021 

M8 10-11 H290 HIGH MAST LIGHT 2021 

M8 10-11 H291 HIGH MAST LIGHT 2021 

M8 10-11 H292 HIGH MAST LIGHT 2021 

M8 10-11 H293 HIGH MAST LIGHT 2021 

M8 10-11 H294 HIGH MAST LIGHT 2021 

M8 10-11 H295 HIGH MAST LIGHT 2021 

M8 10-11 H296 HIGH MAST LIGHT 2021 
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M8 10-11 H297 HIGH MAST LIGHT 2021 

M8 10-11 H298 HIGH MAST LIGHT 2021 

M8 10-11 H299 HIGH MAST LIGHTS 2021 

M8 10-11 H40V PO45 (CAM021) 2021 

M8 11-11 10 STEPPS ROAD O/B 2020 

M8 11-11 G10 NO.04-110 2020 

M8 11-11 G20 NO.04-890 2020 

M8 11-11 G30 NO.04-120 2024 

M8 11-11 H279 HIGH MAST LIGHT 2024 

M8 11-11 H280 HIGH MAST LIGHT 2024 

M8 11-11 H281 HIGH MAST LIGHT 2024 

M8 11-11 H282 HIGH MAST LIGHT 2021 

M8 11-11 H283 HIGH MAST LIGHT 2021 

M8 11-11 H284 HIGH MAST LIGHT 2021 

M8 11-11 H285 HIGH MAST LIGHT 2021 

M8 11-11 H286 HIGH MAST LIGHT 2021 

M8 11-11 H287 HIGH MAST LIGHT 2021 

M8 11-12 60 GARTCRAIG ROAD O/B 2020 

M8 11-12 C20 MILNCROFT SERVICE 2024 

M8 11-12 F25 LONGSTONE ROAD F/B 2020 

M8 11-12 G20 NO.04-900 2020 

M8 11-12 G25 NO.04-100 2020 

M8 11-12 G50 NO.04-090 2020 

M8 11-12 G70 NO.04-910 2021 

M8 11-12 G90 NO.04-920 2021 

M8 11-12 G95 NO.04-080 2020 

M8 11-12 H258 HIGH MAST LIGHT 2024 
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M8 11-12 H259 HIGH MAST LIGHT 2024 

M8 11-12 H260 HIGH MAST LIGHT 2024 

M8 11-12 H261 HIGH MAST LIGHT 2024 

M8 11-12 H262 HIGH MAST LIGHT 2024 

M8 11-12 H263 HIGH MAST LIGHT 2024 

M8 11-12 H264 HIGH MAST LIGHT 2024 

M8 11-12 H265 HIGH MAST LIGHT 2024 

M8 11-12 H266 HIGH MAST LIGHT 2024 

M8 11-12 H267 HIGH MAST LIGHT 2024 

M8 11-12 H268 HIGH MAST LIGHT 2024 

M8 11-12 H269 HIGH MAST LIGHT 2024 

M8 11-12 H270 HIGH MAST LIGHT 2024 

M8 11-12 H271 HIGH MAST LIGHT 2024 

M8 11-12 H272 HIGH MAST LIGHT 2024 

M8 11-12 H273 HIGH MAST LIGHT 2024 

M8 11-12 H274 HIGH MAST LIGHT 2024 

M8 11-12 H275 HIGH MAST LIGHT 2024 

M8 11-12 H276 HIGH MAST LIGHT 2024 

M8 11-12 H277 HIGH MAST LIGHT 2024 

M8 11-12 H278 HIGH MAST LIGHT 2024 

M8 11-12 W50 GARTRAIG R/W WEST 2024 

M8 11-12 W52 GARTCRAIG CENTRAL 2024 

M8 11-12 W54 GARTCRAIG EAST 2024 

M8 11-12 W90 W004 CUMBERNAULD RMP 2024 

M8 11-12 W95 W003 GARTLOCH RD R/W 2021 

M8 12-12 10 CUMBERNAULD ROAD O/B 2020 

M8 12-12 H255 HIGH MAST LIGHT 2024 



 47 Schedule 2 
 

M8 12-12 H256 HIGH MAST LIGHT 2024 

M8 12-12 H257 HIGH MAST LIGHT 2024 

M8 12-13 F50 GALA STREET F/B 2023 

M8 12-13 G10 NO.04-070 2023 

M8 12-13 G50 NO.04-930 2021 

M8 12-13 G55 NO.04-060 2023 

M8 12-13 G90 NO.04-940 2021 

M8 12-13 G95 NO.04-050 2023 

M8 12-13 H245 HIGH MAST LIGHT 2024 

M8 12-13 H246 HIGH MAST LIGHT 2024 

M8 12-13 H247 HIGH MAST LIGHT 2024 

M8 12-13 H248 HIGH MAST LIGHT 2024 

M8 12-13 H249 HIGH MAST LIGHT 2024 

M8 12-13 H250 HIGH MAST LIGHT 2024 

M8 12-13 H251 HIGH MAST LIGHT 2024 

M8 12-13 H252 HIGH MAST LIGHT 2024 

M8 12-13 H253 HIGH MAST LIGHT 2024 

M8 12-13 H254 HIGH MAST LIGHT 2024 

M8 13-13 30 PROVAN VIADUCT EB 2020 

M8 13-13 31 PROVAN VIADUCT WB 2020 

M8 13-13 H235 HIGH MAST LIGHT 2024 

M8 13-13 H236 HIGH MAST LIGHT 2024 

M8 13-13 H237 HIGH MAST LIGHT 2021 

M8 13-13 H238 HIGH MAST LIGHT 2021 

M8 13-13 H239 HIGH MAST LIGHT 2021 

M8 13-13 H240 HIGH MAST LIGHT 2021 

M8 13-13 H241 HIGH MAST LIGHT 2021 
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M8 13-13 H242 HIGH MAST LIGHT 2021 

M8 13-13 H243 HIGH MAST LIGHT 2021 

M8 13-13 H244 HIGH MAST LIGHT 2021 

M8 13-13 H378 HIGH MAST LIGHT 2023 

M8 13-13 H383 HIGH MAST LIGHT 2023 

M8 13-13 H384 HIGH MAST LIGHT 2023 

M8 13-13 H390 HIGH MAST LIGHT 2023 

M8 13-14 F70 BLOCHAIRN F/B 2 2023 

M8 13-14 G20 NO.04-040 2024 

M8 13-14 G50 NO.04-950 2021 

M8 13-14 G80 NO.04-030 2022 

M8 13-14 H224 HIGH MAST LIGHT 2024 

M8 13-14 H225 HIGH MAST LIGHT 2024 

M8 13-14 H226 HIGH MAST LIGHT 2024 

M8 13-14 H227 HIGH MAST LIGHT 2024 

M8 13-14 H228 HIGH MAST LIGHT 2024 

M8 13-14 H229 HIGH MAST LIGHT 2024 

M8 13-14 H230 HIGH MAST LIGHT 2024 

M8 13-14 H231 HIGH MAST LIGHT 2024 

M8 13-14 H232 HIGH MAST LIGHT 2024 

M8 13-14 H233 HIGH MAST LIGHT 2024 

M8 13-14 H234 HIGH MAST LIGHT 2024 

M8 14-14 20 BLOCHAIRN ROAD RAIL 2021 

M8 14-14 G1 VMS/V 2024 

M8 14-14 H221 HIGH MAST LIGHT 2021 

M8 14-14 H222 HIGH MAST LIGHT 2024 

M8 14-14 H223 HIGH MAST LIGHT 2024 
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M8 14-15 F60 JAMES NISBET ST F/B 2020 

M8 14-15 G10 NO.04-960 2024 

M8 14-15 G15 NO.04-010 2024 

M8 14-15 G40 NO.04-970 2022 

M8 14-15 G5 NO.04-020 2022 

M8 14-15 G50 NO.04-000 2022 

M8 14-15 G70 NO.04-980 2022 

M8 14-15 H211 HIGH MAST LIGHT 2021 

M8 14-15 H212 HIGH MAST LIGHT 2021 

M8 14-15 H213 HIGH MAST LIGHT 2021 

M8 14-15 H214 HIGH MAST LIGHT 2021 

M8 14-15 H215 HIGH MAST LIGHT 2021 

M8 14-15 H216 HIGH MAST LIGHT 2021 

M8 14-15 H217 HIGH MAST LIGHT 2021 

M8 14-15 H218 HIGH MAST LIGHT 2021 

M8 14-15 H219 HIGH MAST LIGHT 2021 

M8 14-15 H220 HIGH MAST LIGHT 2021 

M8 14-15 H91V 91 J15 TOWNHEAD 2021 

M8 14-15 W5 BLOCHAIRN 9 W005 2023 

M8 15-15 10 BAIRD STREET O/B 2022 

M8 15-15 20 TOWNHEAD RAMP K WEST 2023 

M8 15-15 30 TOWNHEAD RAMP J CENT 2021 

M8 15-15 40 TOWNHEAD RAMP K CENT 2021 

M8 15-15 50 TOWNHEAD RAMP K EAST 2021 

M8 15-15 60 TOWNHEAD RAMP J EAST 2022 

M8 15-15 G30 NO.04-990 2022 

M8 15-15 H16V CAM 016 2020 
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M8 15-15 H192 HIGH MAST LIGHT 192 2023 

M8 15-15 H193 HIGH MAST LIGHT 193 2023 

M8 15-15 H194 HIGH MAST LIGHT 194 2023 

M8 15-15 H195 HIGH MAST LIGHT 195 2023 

M8 15-15 H196 HIGH MAST LIGHT 196 2023 

M8 15-15 H197 HIGH MAST LIGHT 197 2023 

M8 15-15 H198 HIGH MAST LIGHT 198 2023 

M8 15-15 H200 HIGH MAST LIGHT 200 2023 

M8 15-15 H201 HIGH MAST LIGHT 201 2023 

M8 15-15 H204 HIGH MAST LIGHT 204 2023 

M8 15-15 H206 HIGH MAST LIGHT 206 2023 

M8 15-15 H207 HIGH MAST LIGHT 207 2023 

M8 15-15 H209 HIGH MAST LIGHT 209 2023 

M8 15-15 H210 HIGH MAST LIGHT 210 2023 

M8 15-15 W10 TOWNHEAD 7 W010 2021 

M8 15-15 W12 TOWNHEAD RAMP L W011 2022 

M8 15-15 W13 TOWNHEAD RAMP L EAST 2022 

M8 15-15 W14 TOWNHEAD RAMP M W012 2021 

M8 15-15 W19 CENTRAL RAMP M SOUTH 2021 

M8 15-15 W2 TOWNHEAD 3 W006 2022 

M8 15-15 W20 WEST RAMP M SOUTH 2021 

M8 15-15 W21 TOWNHEAD RMP M W012E 2021 

M8 15-15 W22 TOWNHEAD PLAZA W014 2024 

M8 15-15 W24 T0WNHEAD 9 W015 2021 

M8 15-15 W26 TOWNHEAD 10 W016 2021 

M8 15-15 W28 CASTLE STREET W017 2022 

M8 15-15 W29 RAMP N W1 N'TH W018A 2021 
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M8 15-15 W30 RAMP N W1 S'TH W018B 2021 

M8 15-15 W31 TOWNHEAD RAMP N RW J 2021 

M8 15-15 W32 TOWNHEAD RAMP N RW K 2021 

M8 15-15 W33 RAMP N RW 2 W018E 2021 

M8 15-15 W34 RAMP N RW 3 W018F 2021 

M8 15-15 W35 MARTYRS SCHOOL SOUTH 2024 

M8 15-15 W36 MARTYRS SCHOOL CENT. 2024 

M8 15-15 W37 MARTYRS SCHOOL NORTH 2024 

M8 15-15 W4 TOWNHEAD 3 W005 2022 

M8 15-15 W40 TOWNHEAD 1 W021 2022 

M8 15-15 W42 TOWNHEAD 3 W022 2022 

M8 15-15 W44 TOWNHEAD RAMP C W023 2021 

M8 15-15 W6 TOWNHEAD 8 W008 2022 

M8 15-15 W8 TOWNHEAD 6 W009 2022 

M8 15-16 F60 NORTH WALLACE ST F/B 2021 

M8 15-16 G10 NO.02-880 2020 

M8 15-16 G30 NO.02-060 2021 

M8 15-16 G5 NO.02-070 2021 

M8 15-16 G50 NO.02-890 2020 

M8 15-16 G80 NO.02-050 2021 

M8 15-16 G90 NO.02-900 2024 

M8 15-16 H185 HIGH MAST LIGHT 2023 

M8 15-16 H186 HIGH MAST LIGHT 2023 

M8 15-16 H187 HIGH MAST LIGHT 2023 

M8 15-16 H188 HIGH MAST LIGHT 2023 

M8 15-16 H189 HIGH MAST LIGHT 2023 

M8 15-16 H190 HIGH MAST LIGHT 2023 
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M8 15-16 H191 HIGH MAST LIGHT 2023 

M8 15-16 W75 TOWNHEAD 4 W024 2023 

M8 15-16 W80 TOWNHEAD 11 W025 2022 

M8 16-16 10 CRAIGHALL I/C WB 8B 2022 

M8 16-16 20 CRAIGHALL I/C EB 8A 2022 

M8 16-16 W10 W026 R/W 4E WOODSIDE 2023 

M8 16-16 W20 W027 R/W 11E WOODSIDE 2022 

M8 16-17 30 MARYHILL SPUR FO 9 2022 

M8 16-17 70 WOODSIDE VDUCT EB 11 2022 

M8 16-17 75 WOODSIDE VDUCT WB 12 2022 

M8 16-17 G15 NO.02-048 2024 

M8 16-17 H168 HIMAST 2023 

M8 16-17 H169A HI MAST 2023 

M8 16-17 H169B HI MAST 2023 

M8 16-17 H172 HIGH MAST LIGHT 2023 

M8 16-17 W10 W030 R/W 16 WOODSIDE 2023 

M8 16-17 W15 W029 R/W 15 WOODSIDE 2023 

M8 16-17 W20 W031 R/W 18 WOODSIDE 2023 

M8 16-17 W25 W032 UPGRADE STAGE 2 2024 

M8 16-17 W5 W028 R/W 13 WOODSIDE 2023 

M8 17-17 40 GREAT WESTERN RD O/B 2021 

M8 17-17 W10 W034 R/W 19 WOODSIDE 2022 

M8 17-17 W15 W035 R/W 17 WOODSIDE 2021 

M8 17-17 W20 W036 R/W 24 WOODSIDE 2021 

M8 17-17 W25 W037 R/W 25 WOODSIDE 2021 

M8 17-17 W30 W038 R/W 21 WOODSIDE 2023 

M8 17-17 W35 W039 R/W 22 WOODSIDE 2023 
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M8 17-17 W45 W041 RAMP J R/W'S 2022 

M8 17-17 W47 RAMP J EAST 2021 

M8 17-17 W5 W033 R/W 20 WOODSIDE 2022 

M8 17-17 W52 CENTRAL EAST TO Z 2022 

M8 17-17 W55 W043 W RAMP L 2021 

M8 17-18 W45 WEST TO RAMP K SOUTH 2022 

M8 17-18 W47 WEST TO RAMP K NORTH 2024 

M8 17-18 W50 W045 W RAMPS A & L 2023 

M8 17-18 W55 W046 E TO RAMP K 2021 

M8 17-18 W60 W047 E RING ROAD 2021 

M8 18-18 10 CHARING X TUNNEL O/B 2020 

M8 18-18 F30 CHARING CROSS F/B 2022 

M8 18-18 W10 CHARING X EAST W049 2021 

M8 18-18 W15 BATH ST WEST W050 2022 

M8 18-18 W17 BATH STREET NW 2022 

M8 18-18 W20 BATH ST EAST W051 2021 

M8 18-18 W25 CHARING X WEST W052 2022 

M8 18-18 W30 CHARING X EAST W053 2021 

M8 18-18 W5 CHARING X WEST W048 2022 

M8 18-19 10 CHARING X PODIUM O/B 2020 

M8 18-19 20 CHARING X STATION 2022 

M8 18-19 40 BATH STREET O/B 2020 

M8 18-19 80 ST VINCENT ST O/B 2020 

M8 18-19 G10 NO.02-042 2021 

M8 18-19 G20 NO.02-948 2021 

M8 18-19 G50 NO.02-040 2022 

M8 18-19 G60 NO.02-950 2020 
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M8 18-19 W45 CHARING X WEST W054 2022 

M8 18-19 W50 CHARING X WEST W055 2021 

M8 18-19 W75 ARGYLE ST WEST W056 2022 

M8 18-19 W77 ST VINCENT-ARGYLE NW 2022 

M8 18-19 W80 ARGYLE ST EAST W057 2021 

M8 18-19 W85 ST VINCENT-ARGYLE SE 2021 

M8 19-19 10 M8 MAIN APP NORTH EB 2020 

M8 19-19 F70 Anderston X F/B 2020 

M8 19-19 G10 NO.02-030 2024 

M8 19-19 W10 W059A WATERLOO ST 2022 

M8 19-19 W12 WATERLOO SOUTH 2022 

M8 19-19 W15 KINGSTON W059B 2022 

M8 19-19 W20 KINGSTON S/B W059C 2022 

M8 19-19 W35 KINGSTON NB W060A 2022 

M8 19-19 W40 KINGSTON S/B W060B 2022 

M8 19-19 W45 NORTH ST W061A 2022 

M8 19-19 W50 NORTH ST EAST W061B 2022 

M8 19-20 50 Kingston Bridge 2021 

M8 19-20 G20 NO.02-020 2020 

M8 19-20 G30 NO.02-960 2020 

M8 19-20 G50 NO.02-010 2020 

M8 19-20 G90 NO.02-970 2020 

M8 20-20 H109 HIGH MAST LIGHT 2022 

M8 20-20 H110 HIGH MAST LIGHT 2022 

M8 20-20 H114 HI MAST LIGHT 2021 

M8 20-20 W30 WEST ST OFF NORTH 2022 

M8 20-20 W40 WEST ST OFF SOUTH 2022 
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M8 20-21 G40 NO.01-010 2024 

M8 20-21 G70 7010 2024 

M8 20-21 H107 PLATFORM 2022 

M8 20-21 H108 PLATFORM 2022 

M8 20-21 H70V IWOK Site A (CAM640) TBC 

M8 21-21 10 SCOT ST VIA OFF RAMP 2021 

M8 21-21 11 SCOT ST VDUCT EB SEC 2021 

M8 21-21 12 SCOT ST VDCT EB MAIN 2021 

M8 21-21 13 SCOT ST VIA WB MAIN 2021 

M8 21-21 14 SCOT ST VIA WB SEC 2021 

M8 21-21 H101 PLATFORM 2022 

M8 21-21 H103 PLATFORM 2022 

M8 21-21 H104 PLATFORM 2022 

M8 21-21 H105 PLATFORM 2022 

M8 21-21 H106 PLATFORM 2022 

M8 21-21 H98 PLATFORM 2022 

M8 21-21 H99 PLATFORM 2022 

M8 21-21 W10 W065 SCOTLAND ST 2 2023 

M8 21-21 W25 W066 SCOTLAND ST 3 2023 

M8 21-21 W30 W067 SCOTLAND ST 4 2023 

M8 21-21 W35 W068 SCOTLAND ST 5 2023 

M8 21-21 W40 W069 SCOTLAND ST 6 2023 

M8 21-21 W45 W070 SCOTLAND ST 7 2023 

M8 21-21 W5 W064 SCOTLAND ST 1 2023 

M8 21-21 W50 W071 SCOTLAND ST 8 2024 

M8 21-22 F50 CORNWALL STREET F/B 2022 

M8 21-22 G10 NO.01-020 2024 
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M8 21-22 G5 NO.01-990 2023 

M8 21-22 G70 NO.01-030 2024 

M8 21-22 H92 PLATFORM 2022 

M8 21-22 H93 PLATFORM 2022 

M8 21-22 H94 PLATFORM 2022 

M8 21-22 H95 PLATFORM 2022 

M8 21-22 H96 PLATFORM 2022 

M8 21-22 H97 PLATFORM 2022 

M8 21-22 W50 W077 MACLELLAND ST 2023 

M8 22-22 F40 KIRKWOOD STREET F/B 2023 

M8 22-22 F90 PERCY STREET F/B 2022 

M8 22-22 H10V IWOK Site B (CAM650) TBC 

M8 22-22 H73 PLATFORM 2022 

M8 22-22 H74 PLATFORM 2022 

M8 22-22 H77 PLATFORM 2022 

M8 22-22 H80 PLATFORM 2022 

M8 22-22 H84 PLATFORM 2022 

M8 22-22 H87 PLATFORM 2022 

M8 22-22 H88 PLATFORM 2022 

M8 22-22 H90 PLATFORM 2022 

M8 22-22 W10 W079 RAMP A S RENFRW 2023 

M8 22-22 W20 W080 RAMP A NORTH 2023 

M8 22-22 W30 W081 CLIFFORD STREET 2024 

M8 22-22 W40 W082 RAMP C NORTH 2023 

M8 22-22 W50 W083 RAMP C SOUTH 2023 

M8 22-23 50 BELLAHOUSTON RAIL 2020 

M8 22-23 F62 BEECH AVENUE F/B 2020 
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M8 22-23 G10 NO.01-980 2023 

M8 22-23 G20 NO.01-040 2023 

M8 22-23 G55 NO.01-970 TBC 

M8 22-23 G60 NO.01-050 TBC 

M8 22-23 G70 1050 2022 

M8 22-23 G80 1970 2022 

M8 22-23 G90 NO.01-060 2023 

M8 22-23 H50V IWOK Site C (CAM660) TBC 

M8 22-23 H68 PLATFORM 2022 

M8 22-23 H69 PLATFORM 2022 

M8 22-23 H70 PLATFORM 2022 

M8 22-23 H71 PLATFORM 2022 

M8 22-23 H72 PLATFORM 2022 

M8 23-23 10 DUMBRECK ROAD 2020 

M8 23-23 20 PAISLEY RD W NTH O/B 2022 

M8 23-23 21 PAISLEY RD W STH O/B 2022 

M8 23-23 H61 PLATFORM 2022 

M8 23-23 H62 PLATFORM 2022 

M8 23-23 H63 PLATFORM 2022 

M8 23-23 H64 PLATFORM 2022 

M8 23-23 H65 PLATFORM 2022 

M8 23-23 H66 PLATFORM 2022 

M8 23-23 H67 PLATFORM 2022 

M8 23-24 G70 NO.01-960 2022 

M8 23-24 G90 NO.01-070 2023 

M8 23-24 H58 PLATFORM 2022 

M8 23-24 H59 PLATFORM 2022 
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M8 23-24 H60 PLATFORM 2022 

M8 24-24 H55 PLATFORM 2022 

M8 24-24 H56 PLATFORM 2022 

M8 24-24 H57 PLATFORM 2022 

M8 24-24 W10 W087 HELEN ST NORTH 2024 

M8 24-24 W20 W088 HELEN ST SOUTH 2024 

M8 24-24 W30 W089 HELEN ST RAMP N 2024 

M8 24-24 W40 W090 HELEN ST RAMP S 2024 

M8 24-25 31 CRAIGTON ROAD U/P 2023 

M8 24-25 G40 NO.01-950 2022 

M8 24-25 G70 NO.01-080 2023 

M8 24-25 G80 NO.01-940 2022 

M8 24-25 G90 NO.01-090 2023 

M8 24-25 H36 PLATFORM 2022 

M8 24-25 H39 PLATFORM 2022 

M8 24-25 H40 PLATFORM 2022 

M8 24-25 H40V IWOK Site E (CAM680) TBC 

M8 24-25 H41 PLATFORM 2022 

M8 24-25 H42 PLATFORM 2022 

M8 24-25 H43 PLATFORM 2022 

M8 24-25 H44 PLATFORM 2022 

M8 24-25 H45 PLATFORM 2022 

M8 24-25 H46 PLATFORM 2022 

M8 24-25 H47 PLATFORM 2022 

M8 24-25 H48 PLATFORM 2022 

M8 24-25 H49 PLATFORM 2022 

M8 24-25 H50 PLATFORM 2022 
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M8 24-25 H51 PLATFORM 2022 

M8 24-25 H52 PLATFORM 2022 

M8 24-25 H53 PLATFORM 2022 

M8 24-25 H54 PLATFORM 2022 

M8 24-25 H80V IWO Site F (CAM690) TBC 

M8 24-25 W95 W092 RAMP J 2022 

M8 25-25 20 BERRYKNOWES RD VDCT 2020 

M8 25-25 30 CLYDE TUNNEL APPR'CH 2021 

M8 25-25 H23 PLATFORM 2022 

M8 25-25 H25 PLATFORM 2022 

M8 25-25 H28 PLATFORM 2022 

M8 25-25 H34 PLATFORM 2022 

M8 25-25 H37 PLATFORM 2022 

M8 25-25 W10 W093 BERRYKNOWES NTH 2022 

M8 25-25 W20 W094 BERRYKNOWES STH 2022 

M8 25-25 W30 W095 BERRYKNOWES RD 2023 

M8 25-26 30 CARDONALD U/P 2021 

M8 25-26 40 WOYKA VIADUCT 2023 

M8 25-26 55 
KGV DOCK ACCESS (a.k.a. 

SHIELDHALL) 
2023 

M8 25-26 G10 NO.01-920 2022 

M8 25-26 G30 NO.01-100 2022 

M8 25-26 G45 NO.01-910 2022 

M8 25-26 G5 NO.01-930 2022 

M8 25-26 G50 NO.01-110 2022 

M8 25-26 G75 NO 01-115 2024 

M8 25-26 G80 NO.01-120 2022 
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M8 25-26 G90 NO.01-130 2022 

M8 25-26 H10 TBC 2022 

M8 25-26 H11 TBC 2022 

M8 25-26 H12 TBC 2022 

M8 25-26 H13 HIGH MAST LIGHTING COLUMN 2022 

M8 25-26 H14 TBC 2022 

M8 25-26 H15 TBC 2022 

M8 25-26 H16 TBC 2022 

M8 25-26 H17 TBC 2022 

M8 25-26 H18 TBC 2022 

M8 25-26 H19 TBC 2022 

M8 25-26 H20 TBC 2022 

M8 25-26 H21 TBC 2022 

M8 25-26 H22 TBC 2022 

M8 25-26 H6 TBC 2022 

M8 25-26 H7 TBC 2022 

M8 25-26 H8 TBC 2022 

M8 25-26 H9 TBC 2022 

M8 26-26 10 HILLINGTON RAIL 2023 

M8 26-26 30 HILLINGTON I/C E 2023 

M8 26-26 40 HILLINGTON I/C W 2023 

M8 26-27 75 ARKLESTON ROAD O/B 2023 

M8 26-27 F39 Hillington FB 2024 

M8 26-27 G10 NO. 01-900 E/B 2022 

M8 26-27 G35 NO. 01-140 W/B 2022 

M8 26-27 G40 NO. 01-890 E/B 2022 

M8 26-27 G60 NO. 01-150 W/B 2022 
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M8 26-27 G65 NO. 01-880 E/B 2023 

M8 26-27 G70 VMS/S 2021 

M8 26-27 G95 NO. 01-160 W/B 2022 

M8 26-27 G96 NO. 01-870 E/B 2021 

M8 27-27 10 RENFREW RD/PAISLEY 2023 

M8 27-28 55 WHITE CART VIADUCT 2021 

M8 27-28 G10 NO. 01 860 E/B 2021 

M8 27-28 G15 NO. 01-170 W/B 2022 

M8 27-28 G90 NO. 01-850 E/B 2021 

M8 27-28 G95 NO. 01-180 W/B 2022 

M8 28-28 10 GLASGOW AIRPORT SLIP 2023 

M8 28-28 G10 NO.01-190 2023 

M8 28-28 G20 NO.01-840 2023 

M8 28-29 C42 WATER DEPT. CROSSING 2024 

M8 28-29 G80 NO.01-210 2024 

M8 28-29 W40 ROUTE A PILED 2023 

M8 28-29 W45 ROUTE A CANTILEVER 2023 

M8 28-29 W50 ROUTE B PILED 2023 

M8 29-29 G10 NO.15-990 2023 

M8 29-30 80 A8 BISHOPTON O/B 2022 

M8 29-30 G10 NO.01-820 2023 

M8 29-30 G15 NO.01-810 2024 

M8 29-30 G5 NO.01-830 2023 

M8 29-30 G50 VMS/B1 2020 

M8 30-30 20 M8 OVER M8 SLIP 2022 

M8 30-31 15 DRUMCROSS O/B 2022 

M8 30-31 35 RITCHIESTON O/B 2022 
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M8 31-31 10 WEST FERRY I/C EAST 2022 

M8 31-31 20 WEST FERRY I/C WEST 2022 

M80 1-1 W20 W097 PROVAN R/W EAST 2024 

M80 1-2 15 ROYSTON ROAD O/B 2022 

M80 1-2 50 ROBROYSTON ROAD O/B 2022 

M80 1-2 F40 ROBROYSTON SRVCE F/B 2022 

M80 1-2 G10 NO.05-990 2022 

M80 1-2 G15 NO.05-010 2022 

M80 1-2 G25 NO.05-020 2021 

M80 1-2 G40 NO.05-980 2022 

M80 1-2 G60 NO.05-970 2022 

M80 1-2 G80 NO.05-030 2021 

M80 1-2 H385 PLATFORM 2022 

M80 1-2 H386 PLATFORM 2022 

M80 1-2 H387 PLATFORM 2022 

M80 1-2 H388 PLATFORM 2022 

M80 1-2 H389 PLATFORM 2022 

M80 2-2 10 ROBROYSTON I/C 2022 

M80S 1-1 H391 HIGH MAST LIGHT 2023 

M80S 1-1 H392 HIGH MAST LIGHT 2023 

M80S 1-1 H393 HIGH MAST LIGHT 2023 

M80S 1-1 H394 HIGH MAST LIGHT 2023 

M80S 1-1 H395 HIGH MAST LIGHT 2023 

M80S 1-1 H396 HIGH MAST LIGHT 2023 

M80S 1-1 H397 HIGH MAST LIGHT 2021 

M8S 13-13 10 PROVAN M80-M8WB SLIP 2022 

M8S 13-13 20 PROVAN M8EB-M80 SLIP 2022 
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M8S 13-13 H379 HIGH MAST LIGHT 2023 

M8S 13-13 H380 HIGH MAST LIGHT 2023 

M8S 13-13 H381 HIGH MAST LIGHT 2023 

M8S 13-13 H382 HIGH MAST LIGHT 2023 

M8S 14-14 F10 BLOCHAIRN F/B 4 2021 

M8S 14-14 F30 BLOCHAIRN F/B 5 2021 

M8S 15-15 110 TOWNHEAD LOOP U SLIP 2023 

M8S 15-15 120 TOWNHEAD RAMP C SLIP 2022 

M8S 15-15 130 TOWNHEAD RAMP A SLIP 2022 

M8S 15-15 70 TOWNHEAD RAMP R SLIP 2022 

M8S 15-15 80 CASTLE STREET O/B 2021 

M8S 15-15 90 CASTLE ST N SLIP O/B 2022 

M8S 15-15 F100 ROYAL INFIRMARY F/B 2024 

M8S 15-15 G10 NO.03-990 2024 

M8S 15-15 G20 NO.03-010 2024 

M8S 15-15 G30 NO.13-990 2021 

M8S 15-15 G40 NO.13-980 2021 

M8S 15-15 H199 HIGH MAST LIGHT 2023 

M8S 15-15 H203 HIGH MAST LIGHT 2023 

M8S 15-15 H205 HIGH MAST LIGHT 2023 

M8S 15-15 H208 HIGH MAST LIGHT 2023 

M8S 15-15 H350 HIGH MAST LIGHT 2023 

M8S 15-15 H352 HIGH MAST LIGHT 2023 

M8S 15-15 H353 HIGH MAST LIGHT 2023 

M8S 15-15 H354 HIGH MAST LIGHT 2023 

M8S 15-15 H356 HIGH MAST LIGHT 2023 

M8S 15-15 H357 HIGH MAST LIGHT 2023 
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M8S 15-15 H358 HIGH MAST LIGHT 2023 

M8S 15-15 H359 HIGH MAST LIGHT 2023 

M8S 15-15 H360 HIGH MAST LIGHT 2023 

M8S 15-15 H361 HIGH MAST LIGHT 2023 

M8S 15-16 H184 HIGH MAST LIGHT 2023 

M8S 17-17 10 CHARING X OFF RAMP J 2020 

M8S 17-17 20 GT. WESTERN OFF RAMP 2022 

M8S 17-17 30 GT WESTERN ON RAMP 2021 

M8S 17-17 50 W GRAHAM ST OFF RAMP 2021 

M8S 17-17 60 ST GEORGES ROAD 2022 

M8S 17-17 G10 NO.02-510 2021 

M8S 17-18 W52 N/W TO RAMPS A&L 2023 

M8S 19-19 30 STOBCROSS ON RAMP 2023 

M8S 19-19 40 STOBCROSS OFF RAMP 2020 

M8S 19-19 60 BOTHWELL ST OFF RAMP 2020 

M8S 20-20 30 WEST STREET OFF RAMP 2020 

M8S 20-20 H111 HI Mast Light 2022 

M8S 20-20 H113 HIMAST LIGHT 2023 

M8S 20-20 H115 HIMAST LIGHT 2024 

M8S 20-20 H116 HIMAST LIGHT 2021 

M8S 20-20 H117 HIGH MAST LIGHT 2021 

M8S 20-20 H118 HI MAST LIGHT 2021 

M8S 20-20 H119 HIGH MAST LIGHT 2021 

M8S 21-21 20 SCOTLAND STREET 2020 

M8S 21-21 H100 PLATFORM 2022 

M8S 21-21 H102 PLATFORM 2022 

M8S 21-22 G10 NO.07-990 2023 



 65 Schedule 2 
 

M8S 21-22 G15 NO.07-020 2023 

M8S 21-22 G75 NO.07-030 2023 

M8S 21-22 G90 NO.07-980 2023 

M8S 22-22 10 RAMP F RENFREW 1 2021 

M8S 22-22 20 RAMP C RENFREW 1 O/B 2023 

M8S 22-22 30 RAMP A RENFREW 1 O/B 2020 

M8S 22-22 H75 PLATFORM 2022 

M8S 22-22 H76 PLATFORM 2022 

M8S 22-22 H78 PLATFORM 2022 

M8S 22-22 H79 PLATFORM 2022 

M8S 22-22 H81 PLATFORM 2022 

M8S 22-22 H82 PLATFORM 2022 

M8S 22-22 H83 PLATFORM 2022 

M8S 22-22 H85 PLATFORM 2022 

M8S 22-22 H86 PLATFORM 2022 

M8S 22-22 H89 PLATFORM 2022 

M8S 22-22 H91 PLATFORM 2022 

M8S 25-25 10 BERRYKNOWES SLIP 2022 

M8S 25-25 F40 RAMP A F/B 2020 

M8S 25-25 H24 PLATFORM 2022 

M8S 25-25 H26 PLATFORM 2022 

M8S 25-25 H27 PLATFORM 2022 

M8S 25-25 H29 PLATFORM 2022 

M8S 25-25 H30 PLATFORM 2022 

M8S 25-25 H32 PLATFORM 2022 

M8S 25-25 H33 PLATFORM 2022 

M8S 25-25 H35 PLATFORM 2022 
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M8S 25-25 H38 PLATFORM 2022 

M8S 26-26 10 

A8 RENFREW RD O/B 

(BRAEHEAD PARK 

DEVELOPMENT) 

2024 

M8S 26-26 20 HILLINGTON I/C SLIP 2023 

M8S 26-26 W10 RETAINING WALL A"" 2024 

M8S 26-26 W20 RETAINING WALL B1"" 2024 

M8S 26-26 W30 RETAINING WALL B2"" 2024 

M8S 29-29 30 ST JAMES VIADCT A EB 2021 

M8S 29-29 40 ST JAMES VIADCT B WB 2021 

M8S 30-30 10 M898 WB - M8 NB SLIP 2022 

M8S 30-30 30 C22 SLIP O/B 2022 

M8S 30-30 H399V Cam ref. 399 2021 

M74 2-1 80 Port Eglington Viaduct 2022 

A78 210 S61 Road Traffic Sign  

A78 220 S39 Road Traffic Sign  

A78 235 S43 Road Traffic Sign  

A78 255 S30 Road Traffic Sign  

A78 255 S60 Road Traffic Sign  

A78 360 S3 Road Traffic Sign  

A78 420 S22 Road Traffic Sign  

A78 460 S40 Road Traffic Sign  

A78 460 S74 Road Traffic Sign  

A78 470 S24 Road Traffic Sign  

A78S 510 S26 Road Traffic Sign  

A77 367 S25 Road Traffic Sign  

A77 320 S40 Road Traffic Sign  
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A75 742 S40 Road Traffic Sign  

A75 742 S75 Road Traffic Sign  

M8 30-31 15 S46 Road Traffic Sign  

A8 120 S68 Road Traffic Sign  

A8 120 S89 Road Traffic Sign  

A8 169 S77 Road Traffic Sign  

A82 90 S11 Road Traffic Sign  

A82 100 S15 Road Traffic Sign  

A82 100 S37 Road Traffic Sign  

A82 110 S77 Road Traffic Sign  

A82 120 S20 Road Traffic Sign  

A82 120 S58 Road Traffic Sign  

A82 160 S9 Road Traffic Sign  
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Table 4.3.2 Summary of Structures Requiring Principal Inspections Per Year 

 

Structure Type  2019 2020 2021 2022 2023 2024 2025 2026 2027 Total 

Particular Requirements *  
                  

7  

                                                   

5  

         

4  

       

11  

         

1  
  

         

7  
           5             4  

         44  

Bridges  
                

43  

                                                 

84  

     

157  

       

97  

       

55  

       

47  

       

43           84  

      

        157         767  

Footbridges  
                  

3  

                                                   

9  

         

9  

         

9  

       

10  

         

8  

         

3             9             9           69  

Culverts  
                  

9  

                                                 

14  

       

20  

       

27  

         

7  

       

12  

         

9           14           20         132  

Retaining Walls  
                

16  

                                                 

25  

       

61  

       

87  

       

44  

       

28  

       

16           25           61         363  

Gantries  
                

17  

                                                 

34  

       

40  

       

36  

       

24  

       

20  

       

17           34           40         262  

High Mast Lights  
              

100  

                                                 

26  

       

49  

     

154  

       

55  

       

54  

     

100           26           49         613  

Road Traffic Signs - - - - TBA TBA TBA TBA TBA TBA 



 69 Schedule 2 
 

 

Totals 

              

195  

                                               

197  

     

340  

     

421  
                   

      

      

      

      

   

    

        
   

Notes        
   

        
   

1. For supplementary information on bridges with particular requirements, refer to Attachment 4.15. 

2. Further information on the Structures listed within this table is held within the structures management function of the Integrated Roads 

Information System and the information room. 

3. The numbers of Structures may be altered during the course of this Contract at the Director's discretion. 

4. All Structures with particular requirements lie within the Principal Inspection programme, except where specifically excluded by their own 

maintenance manual as noted in Attachement 4.15. 
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Attachment 4.4 List of Structures Over, Carrying or Adjacent to Water Courses That 

Have Level 1 and Level 2 Scour Assessments 

Table 4.4.1 Structures Over, Carrying or Adjacent to Water Courses,  Results of Level 

1 and Level 2 Scour Assessments 

Struct 
Ref 

Name Risk Rating 
 Level 1/ Level 2 

Assessment 

A701 30 Walltree 4  Level 2 

A701 60 Old Ae 5  Level 2 

A701 61 Ae 5 
 Level 1 

A701 80 Mollinburn 5  Level 1 

A725 190 NEW BOTHWELL (CLYDE) 5  Level 1 

A726 50 KITTOCH U/B 5  Level 1 

A737 265 OLD PATRICK WATER 5  Level 1 

A75 160 ANNAN 5  Level 1 

A75 30 KIRTLE WATER 5  Level 1 

A75 300 DALSCONE 5  Level 1 

A75 320 NUNHOLM 5  Level 1 

A75 330 LINCLUDEN 5  Level 1 

A75 380 CARGEN WATER 5  Level 1 

A75 400 SPRINGHOLM 5  Level 1 

A75 410 RAMHILL NEW 5  Level 1 

A75 480 Threave 5 
 Level 2 

A75 630 New Moneypool 2 

 Level 2 

A75 660 PALNURE 5  Level 1 

A75 670 CREE 5  Level 1 

A75 680 C25 Ardachie 5  Level 2 

A75 690 Barlae 1 
 Level 2 

A75 690 C5 Barlae Burn 5  Level 1 

A76 110 Polblower 2  Level 2 

A76 120 Guildhall 5 
 Level 2 

A76 130 Polneul 4  Level 2 

A76 140 C0 Polhote New 3  Level 2 

A76 160 Marchburn 2  Level 2 

A76 170 C60 Burnton Bridge 5 

 Level 1 
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A76 180 Polquirter 5 
 Level 1 

A76 200 Nith 1 

 Level 2 

A76 220 W0 Borland Wall 4 

 Level 2 

A76 267 Lugar Water 5 

 Level 1 

A76 235 Glaisnock 5 
 Level 1 

A76 30 AULDGIRTH NEW 5  Level 1 

A76 31 Old Auldgirth 5  Level 1 

A76 340 BRIDGEHOUSE B'GOWER 5  Level 1 

A76 40 BLACKWOOD NEW 4  Level 2 

A76 60 CAMPLE 5  Level 1 

A76 70 CARRON 5  Level 1 

A76 70-85 W Enterkin Walls 5 
 Level 1 

A76 80 Enterkin 5  Level 1 

A77 110 BALLANTRAE 5  Level 1 

A77 110 C90 BENNANE BURN 5  Level 1 

A77 150 Myoch 5  Level 1 

A77 180 BRIDGEMILL NEW 5  Level 1 

A77 20 BISHOPBURN 5 
 Level 1 

A77 230 Turnberry 5 
 Level 2 

A77 230 C86 Mains 5 
 Level 1 

A77 260 SMITHSTON 5 
 Level 1 

A77 270 MINISHANT 5 
 Level 1 

A77 285 Glengall 3 
 Level 2 

A77 295 Annfield Burn 5 
 Level 1 

A77 300 Overmills 5  Level 1 

A77 40 Beoch 5  Level 1 

A77 420 RIVER IRVINE NW SLIP 5  Level 1 

A77 430 RIVER IRVINE (KBP) 5  Level 1 

A77 440 RIVER IRVINE NE SLIP 5  Level 1 

A77 490 CRAUFURDLAND WATER 5  Level 1 

A77 70 BURNFOOT NEW 5  Level 1 
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A77 85 HAGGSTONE 5  Level 1 

A77 90 Altimeg 1  Level 2 

A77 80 Skelmorlie 4 

 Level 2 

A78 150 NORTH S ANNAN 5  Level 1 

A78 220 Gourock Burn 4  Level 2 

A78 470 RIVER IRVINE (IBP) 5  Level 1 

A78 60 C0 Wemyss Bay 5  Level 1 

A78 70 W58 Skelmorlie Wall 

5 

 Level 1 

A78 90 W66 Greenock Wall 5 

 Level 1 

A82 110 Gruggies Burn 5  Level 1 

A78 120 Kelburn 5 
 Level 1 

A82 140 Murroch Burn 2 
 Level 2 

A82 150 Leven 5  Level 1 

M74 11-10 90 NETHAN VIADUCT 5 
 Level 1 

M74 11-10 W91 Nethan Gabion Wall 5 
 Level 1 

M74 7-6 90 AVON 5 
 Level 1 

M77 2-1 30 WHITE CART 5  Level 1 

M8 29-30 25 BLACK CART 5  Level 1 

M8 29-30 45 GRYFE 5 
 Level 1 

A78 90 W30 KNOCK CASTLE LODGE 5  Level 1 

A78 80 W32 
ASHCRAIG LODGE 

SOUTH 
2 

 Level 2 

A77 312 C50 CLUNE CULVERT 4 

 Level 2 

A77 140 W83 ARDMILLAN SEA WALL 5  Level 1 

A701 235 GLAISNOCK BRIDGE 5 Level 1 

A701 20 JERICHO 5 Level 1 

A701 70 BURRANCE 5 
Level 1 

A75 200 WOODSIDE MILL DAM 5 Level 1 

A75 230 AULDTREE 5 
Level 1 
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A75 480 THREAVE 5 
Level 1 

A75 605 KIRKDALE SSS 5 Level 1 

A75 610 CARSLUITH 5 Level 1 

A76 170 POLSHILL 5 
Level 1 

A77 87 NORTH MARK 5 Level 1 

A77 100 KILPHIN 5 Level 1 

A77 140 LENDALFOOT 5 Level 1 

A77 220 BALKENNA 5 Level 1 

A77 350 POW BURN 5 
Level 1 

A78 100 NODDSDALE 5 Level 1 

A737 150 ELLISTON BURN 5 
Level 1 

M74 11-10 5 PONIEL WATER 5 
Level 1 

A701 40 MOORFOOT 5 Level 1 

A75 375 NEW CARGEN NSS 5 
Level 1 

A75 550 ASS HOUSE STRAND 5 Level 1 

A75 730 WATER OF LUCE 5 Level 1 

A77 130 CARLETON BURN 5 Level 1 

A78 90 ST FILLANS 5 Level 1 

A78 110 GOGO 5 
Level 1 

A78 140 BURNFOOT 5 Level 1 

A78 190 FENCEFOOT 5 Level 1 

A78 210 SEAMILL 5 
Level 1 

A82 90 AUCHENTORLIE 5 Level 1 

A701 90 ST ANNE'S 5 Level 1 

A701 130 EVAN WATER 5 Level 1 

A75 160 ANNAN 5 Level 1 

A75 190 CLEUCHBRAE 5 Level 1 

A75 450 CARLINGWARK LANE 5 Level 1 

A75 470 KELTON MILL 5 Level 1 

A75 490 TARFF 5 Level 1 
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A75 590 CARDONESS 5 Level 1 

A75 600 SKYREBURN 5 Level 1 

A75 620 KIRKBRIDE 5 Level 1 

A75 680 SHENNANTON 5 Level 1 

A75 701 LINTMILL BURN EAST 5 Level 1 

A75 705 LINTMILL BURN WEST 5 Level 1 

A75 720 STAIRHAVEN BURN 5 Level 1 

A75 750 DRUMFLOWER 5 Level 1 

A76 20 NEWBRIDGE 5 Level 1 

A76 50 BERSCAR 5 Level 1 

A76 90 MENNOCK NEW 5 Level 1 

A76 191 AFTON NEW 5 Level 1 

A76 220 BORLAND 5 Level 1 

A76 239 HORSECLEUGH BURN 5 Level 1 

A76 275 PENNYLANDS BURN 5 Level 1 

A76 291 DIPPOL BURN NEW 5 Level 1 

A76 310 HOWFORD 5 Level 1 

A76 340 BRIDGEHOUSE B'GOWER 5 Level 1 

A76 350 HURLFORD BYPASS 22 5 Level 1 

A77 30 MESSAN 5 Level 1 

A77 60 CLADDYHOUSE 5 Level 1 

A77 160 FLUSHES 5 Level 1 

A77 210 DIPPLE 5 Level 1 

A77 280 MONKWOOD 5 Level 1 

A77 320 LADYKIRK 5 Level 1 

A78 30 RIVER KIP BRIDGEND 5 Level 1 

A78 40 RIVER DAFF INVERKIP 5 Level 1 

A78 70 KELLY 5 Level 1 

A78 120 KELBURN 5 Level 1 

A78 170 SOUTH ANNAN 5 Level 1 

A78 310 GARNOCK WATER 5 Level 1 

A78 420 ANNICK WATER 5 Level 1 

A78 600 RUMBLING BURN 5 Level 1 

A737 130 BRACKENHILLS 5 Level 1 
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A737 145 ROEBANK 5 Level 1 

A737 170 BLACK CART WATER 3 5 Level 1 

A725 97 CALDERGLEN 5 Level 1 

A725 175 PARK BURN 5 Level 1 

A8 169 DEVOL BURN 5 Level 1 

A82 100 MILTON 5 Level 1 

A898 100 ERSKINE 5 Level 1 

M74 3-2 70 Auchenshuggle Bridge 5 Level 1 

M74 10-9 15 TIEGLUM BURN 5 Level 1 

M74 12-11 20 DOUGLAS WATER 5 Level 1 

M77 5-4 50 CAPELRIG BURN 5 Level 1 

M8 19-20 50 KINGSTON 5 Level 1 

M8 27-28 55 WHITE CART VIADUCT 5 Level 1 

A76 80 ENTERKIN 5 Level 1 

A76 100 WHITEHILL 2 Level 2 

A78 7 SOUTH STREET 5 Level 1 

A8 120 FINLAYSTONE 5 Level 1 

A77 90 C57  Muillbane Culvert 2 
Level 2 

A78 450 C45  Warrix North Culvert 5 Level 1 

A78 450 C96  Warrix South Culvert 5 Level 1 

A75 600 C65  Kirkdale 5 Level 1 

A75 690 C10  Barlae Old Toll 5 Level 1 

A76 171 C0  Merkland 5 Level 1 

A76 245 C50 Glengyron Burn 5 Level 1 

A77 230 C92  Parish March Culvert 5 Level 1 

A77 360 C12  Brocket Culvert 5 Level 1 

A75 170 C30  MUIRHOUSE 5 Level 1 

A75 530 C35  Enrick Burn 5 Level 1 

A75 650 C50  Pulwhat 5 Level 1 

A75 660 C60  Calgow 5 
Level 1 

A75 750 C85  Aird 5 Level 1 

A76 150 C0  Polmarlach 5 Level 1 

A76 245 C70 West Shankston Wood 5 Level 1 
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A76 245 C80  Bankhead Burn 5 Level 1 

A76 267 C45  Auchinleck Burn 5 Level 1 

A76 285 C50  Darnlaw Burn 5 Level 1 

A77 280 C25  Carcluie Culvert 5 Level 1 

A78 10 C5  Chrisswell Culvert 5 Level 1 

A78 170 C40  South Annan Mains 5 Level 1 

A78 200 C26  Kilruskin Culvert 5 Level 1 

A78 540 C31  Gailes Burn Culvert 5 Level 1 

A78 560 C53  Barassie Burn Culvt 5 Level 1 

A78 570 C20  Collenan Burn Culvert 5 Level 1 

A78 570 C33  Collenan Ditch Cul't 5 Level 1 

A78 570 C74  Crummieholm Culvert 5 Level 1 

A78 600 C20  Crookside culvert 5 Level 1 

A78 600 C95  Dow's Burn 5 Level 1 

A82 110 C50  Garshake 5 Level 1 

A82 150 C95  Howgate Burn 5 Level 1 

A82S 150 C65  Renton Slip North 5 Level 1 

A82S 150 C94   Renton  Slip North 280 5 Level 1 

A701 60 C40  Clatterstanes Burn 5 Level 1 

A737 120 C80  Coalburn 5 Level 1 

A737 145 C 80  Risk Bridge 5 Level 1 

A737 160 C50  Swinetrees Burn 5 Level 1 

M74 11-10 C60  Galrig Burn 5 Level 1 

A75 20 C30 FLOSH BURN 5 Level 1 

A75 60 C90  DORNOCK BURN CULVERT 5 Level 1 

A75 490 C89  Slack Burn 5 Level 1 

A75 510 C77  Waulk Mill 2 5 Level 1 

A75 680 C60  Craighlaw 5 Level 1 

A76 20 C60  Burnside 5 Level 1 

A76 340 C46  Woodhead 5 Level 1 

A77 85 C30  FINNARTS LODGE 5 Level 1 

A77 116 C5  Bennane 1 5 Level 1 

A77 200 C12  Littlemill Cvt 5 Level 1 

A77 200 C55  Burnside Nursery 5 Level 1 
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A77 210 C43  Dowhill Culvert 5 Level 1 

A77 280 C37  Ford Lodge Bridge 5 Level 1 

A77 280 C71  Corton Burn Culvert 5 Level 1 

A77 330 C46  Raith Burn Culvert 5 Level 1 

A78 9 C95  IBM Culvert 5 Level 1 

A78 9 C96  IBM Loop Rd Culvert 5 Level 1 

A78 370 C78  Red Burn Culvert 5 Level 1 

A78 580 C16  Crossburn Culvert 5 Level 1 

A78 580 C89  Corraith cvt 5 Level 1 

A78S 50 C0  Brueacre Burn 5 Level 1 

A82 150 C35  Leven West 5 Level 1 

A701 90 C50  Mosslands Culvert 5 Level 1 

A701 100 C50  Buits Burn 5 Level 1 

A737 210 C50  Kilbarchan Burn 5 Level 1 

M8 11-12 C20  Milncroft Service 5 Level 1 

M8 28-29 C42  Water Dept Crossing 5 Level 1 

A77 90 C90  Smyrton Culvert 5 
Level 1 

A737 70 C4  Smithstone 5 Level 1 

A77 150 W8  Craigskelly Sea Wall 5 Level 1 

A78 80 W29  Ashcraig Lodge 2 Level 2 

A77 140 W47 Kennedy South 5 Level 1 

A77 140 W82 Whitehouse 5 Level 1 

A737 70 W87  Monkcastle Culv Wall 5 Level 1 

A701 20 W0 Jericho 2 5 Level 1 

A77 120 W45 Troax 5 Level 1 

A77 120 W53 Balsalloch 5 Level 1 

A77 120 W87 Carleton South 5 Level 1 

A77 150 W3 Shalloch Sea Wall 5 Level 1 

A77 330 W98  Pow Burn 5 Level 1 

A78 8 W80 Barrs Cottage 5 Level 1 

A78 60 W99 At Kelly Burn Bridge 5 Level 1 

A78 70 W0  Beach Cottage Wall 5 Level 1 

A78 80 W44  Glenhaven Wall 5 Level 1 

A78 90 W16  Knock Castle North 5 Level 1 
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A78 120 W98  Fairlie Tunnel  5 Level 1 

A78 180 W24  Glen Burn North 5 Level 1 

A78 180 W84  Glen Burn South 5 Level 1 

A77 140 W48 Kennedy West 5 Level 1 
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Attachment 4.5 List of Structures Over, Carrying or Adjacent to Water Courses That 

Have Been Subject to Level 2 Scour Assessments 

 

Table 4.5.1 Structures Over, Carrying Water or Adjacent to Water Courses Subject to 

Level 2 Scour Assessments 

Struct 
Ref 

Name Risk Rating 
Level 2 Assessment 

A701 30 Walltree 4 Level 2 

A701 60 Old Ae 5 Level 2 

A75 480 Threave 5 
Level 2 

A75 630 New Moneypool 2 

Level 2 

A75 680 C25 Ardachie 5 Level 2 

A75 690 Barlae 1 
Level 2 

A76 100 Whitehill 2 Level 2 

A76 110 Polblower 2 Level 2 

A76 160 Marchburn 2 Level 2 

A76 200 Nith 1 

Level 2 

A76 220 W0 Borland Wall 4 

Level 2 

A76 40 BLACKWOOD NEW 4 Level 2 

A77 230 Turnberry 5 
Level 2 

A77 285 Glengall 3 
Level 2 

A77 90 Altimeg 1 Level 2 

A77 80 Skelmorlie 4 

Level 2 

A78 220 Gourock Burn 4 Level 2 

A82 140 Murroch Burn 2 
Level 2 

A78 80 W32 
ASHCRAIG LODGE 

SOUTH 
2 

Level 2 

A78 80 W29 Ashcraig Lodge 2 Level 2 

A77 312 C50 CLUNE CULVERT 4 

Level 2 

A77 90 C57 Muillbane Culvert 2 Level 2 
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Attachment 4.6 List of agreements with third Parties That Affect Existing and Future 

Management, Maintenance & Replacement of Structures 

 

Table 4.6.1 Agreements with third Parties That Affect Structures 

 

Structure     

Reference No. Name Agreement reference 3rd Party 

A8 110  Langbank Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A75 365  Maxwelltown Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 290  Glengall Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 310  Br U/B 5a  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 460  Crookedholm Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 270  Br U/B 3c  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 290  Garnock Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A701 100  Broomlands Rail  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A737 140  Br U/B 24 Disused  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A898 100  Erskine  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M74 3-2 80  M74 Rail  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 
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M74 7-6 75  Ross Rail O/B  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M77 1-0 50  Bellahouston Rail  
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A76 285 149B RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A75 40 RIGG RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A75 310 GUILLYHILL RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A74 110 KIRKPATRICK RAIL SSS 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A75 760 STRANRAER RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 10 CAIRNRYAN ROAD RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A76 210 
NEW CUMNOCK STN 

RAIL 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A76 230 LMS RAIL U/B 169 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A76 300 LMS U/B 2 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A76 330 BARGOWER RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 200 BRIDGEMILL RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 240 
KIRKOSWALD ROAD 

RAIL 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 250 LAIGH SMSTN RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 
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A78 540 AUCHENGATE RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 160 HUNTSTN ORE RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 130 FAIRLIE RAIL TUNNEL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 60 WEMYSS BAY RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A82S 157 DALMOAK RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A82 160 HOWGATE 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8 26-26 10 HILLINGTON RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8S 26-26 20 HILLINGTON I/C SLIP 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8S 29-29 40 ST JAMES VIADCT B WB 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8S 29-29 30 ST JAMES VIADCT A EB 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M77 4-3 20 PATTERTON RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A726 170 COLLEGE MILTON RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A738 10 BR U/B 12 RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A738 20 BR U/B 2 RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A737 70 SMITHSTONE RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 
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A737 110 DALRY RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 8 INVERKIP ROAD RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8 24-25 30 
CRAIGTON RAIL 

TUNNEL 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A725 160 BLANTYRE RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A8 130 BROADFIELD EAST RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A8 140 
BROADFIELD WEST 

RAIL 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A8 180 E HAMILTON RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8 25-26 55 
KGV DOCK ACCESS 

(a.k.a. SHIELDHALL) 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M77 1-0 70 GOWER STREET RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A737 155 AYR LINE RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A737 290 LINCLIVE I/C 2 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A737 300 LINCLIVE I/C 1 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8 14-14 20 BLOCHAIRN ROAD RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M80 1-2 25 BR 70A RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M80 1-2 50 
ROBROYSTON ROAD 

O/B 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 
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M8 22-23 50 BELLAHOUSTON RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8 18-19 20 CHARING X STATION 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M8S 26-26 10 

A8 RENFREW RD O/B 

(BRAEHEAD PARK 

DEVELOPMENT) 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M77 1-1 20 DUMBRECK ROAD/RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M77 3-2 40 
KENNISHEAD 

ROAD/RAIL 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 225 MONTFODE RAIL O/B 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A78 3 INVERKIP ST NEW RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A75 745 DUNRAGIT RAIL 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M74 2-1 80 Port Eglinton Viaduct 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

M74 2-1 30 
Rutherglen Station 

Underbridge 

Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

A77 171 Girvan Rail Bridge - New 
Basic Asset Protection 

Agreement (BAPA) 
Network Rail 

Notes:    

1. All Structures above carry the Trunk Road over or under an operational railway line, except 

the  following: 

• BR U/B 24 Disused structure. This Structure carries the Trunk Road over a non-

operational railway line.  

• LMS U/B 2 structure. This Structure carries the Trunk Road over a non-operational 

railway line. 

• Inverkip Road Rail. This Structure carries the Trunk Road over a non-operational railway 

line. 
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• Strathbungo Rail Link. This Structure carries the Trunk Road over a non-operational 

railway line. 

• KGV Dock Access (a.k.a Shieldhall). This carries the Trunk Road over a non-operational 

railway line. 

• Laigh Smstn Rail O/B. This Structure carries a non-operational railway line over the 

Trunk Road. 

• Kirkpatrick Rail SSS. This Structure carries the disused Trunk Road over an operational 

railway line. 

2. The bridge agreements for the Structures are held by the Director.  
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Attachment 4.7 List of Structures Subject to Assessment and Upgrading of Vehicle 

Parapets to CS461 Assessment and upgrading of in-service parapets 

 

Attachment 4.7 Structures Subject to Assessment and Upgrading of Vehicle Parapets 

 

Structure 

Reference No. Name 

A701 0 W90 JERICHO 1 

A701 100  BROOMLANDS RAIL  

A701 100 C50 BUITS BURN 

A701 110 BROOMLANDS CC 

A701 120 EVAN WATER CC 

A701 130 EVAN WATER 

A701 20 JERICHO 

A701 20 W0 JERICHO 2 

A701 30 WALLTREE 

A701 40 MOORFOOT 

A701 60 AE OLD 

A701 60 C30 PARKGATE 

A701 60 C40 CLATTERSTANES BURN 

A701 60 C70 WREATHS BURN 

A701 60 C75 KIRKLAND 

A701 60 C90 SHAWFOOT 

A701 61 AE NEW 

A701 70  BURRANCE  

A701 80 MOLLINBURN 

A701 90 ST ANNE'S 
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A701 90 C10 KINNELHALL 

A701 90 C50 MOSSLANDS 

A701 90 C75 SPRINGHILL 

A701 90 C95 DUMLEES 

A725 10 WHITEMOSS U/P SOUTH 

A725 100 FARM O/B 

A725 110 SYDES BRAE 

A725 120 HIGH BLANTYRE WEST 

A725 130 HIGH BLANTYRE EAST 

A725 140 AUCHENINRAITH ROAD 

A725 150 GLASGOW ROAD 

A725 160  BLANTYRE RAIL  

A725 170 WHISTLEBERRY ESTATE 

A725 175 PARK BURN 

A725 180 BOTHWELL ROAD O/B 

A725 190 NEW BOTHWELL (CLYDE) 

A725 20 WHITEMOSS U/P WEST 

A725 30 WHITEMOSS U/P EAST 

A725 40 WHITEMOSS U/P NORTH 

A725 50 MAXWELLTON AVE U/P 

A725 61 W50 WHIRLIES CRIB WALL 

A725 70 STONEYMEADOW ROAD 

A725 80 WHIRLIES SLIP O/B 

A725 90 CALDERWOOD 

A725 90 C20 CHAPELRIGG BURN 

A725 97 CALDERGLEN 

A726 10 BIRNIEHILL U/P EAST 
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A726 100 TELFORD ROAD U/P 

A726 110 RIGHEAD U/P EAST 

A726 120 RIGHEAD U/P SOUTH 

A726 130 RIGHEAD U/P NORTH 

A726 140 RIGHEAD U/P WEST 

A726 150 MURRAYHILL SUBWAY 

A726 150 C10 MURRAYHILL 

A726 170  COLLEGE MILTON RAIL  

A726 20 BIRNIEHILL U/P SOUTH 

A726 30 BIRNIEHILL U/P NORTH 

A726 40 BIRNIEHILL U/P WEST 

A726 50 KITTOCH U/B 

A726 60 MURRAY U/P EAST 

A726 70 MURRAY U/P NORTH 

A726 80 MURRAY U/P SOUTH 

A726 90 MURRAY U/P WEST 

A737 100 C84 TOFTS MILL 

A737 120 C80 COALBURN 

A737 130 BRACKENHILLS 

A737 140 BR U/B 24 (DISUSED) 

A737 145 ROEBANK 

A737 145 C30 NETHERTON FARM 

A737 145 C40 WEST OF ROADHEAD 

A737 145 C80 RISK 

A737 150 ELLISTON BURN 

A737 160 ST'N RD HOWWOOD O/B 

A737 160 C50 SWINETREES  BURN 
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A737 170 BLACK CART WATER 3 

A737 200 KILBARCHAN ROAD O/B 

A737 210 C50 KILBARCHAN BURN 

A737 220 BARROCHAN RD I/C O/B 

A737 230 BARBUSH FARM O/B 

A737 250 C10 MILL LADE CULVERT 

A737 260 BLACK CART WATER 1 

A737 265 OLD PATRICK WATER 

A737 270 LINCLIVE VIADUCT 

A737 280 LINCLIVE ROAD 

A737 280 C20 LINCLIVE 

A737 300 LINCLIVE I/C 1 

A737 60 C52 WOOD BURN 

A737 70 SMITHSTONE RAIL 

A737 70 C10 CARTLEBURN 

A737 70 C4 SMITHSTONE 

A737 70 C87 MONKCASTLE 

A737 70 W87 MONKCASTLE 1 

A737 70 W88 MONKCASTLE 2 

A737-155  AYR LINE RAIL  

A737-290  LINCLIVE R/B NO.2  I/C 2 

A737-300  LINCLIVE I/C 1 

A738 0 W98 BRIDGE 12 SOUTH 

A738 0 W99 BRIDGE 12 NORTH 

A738 10 BR U/B 12 RAIL 

A738 10 W40 KILWINNING STATION E 

A738 10 W80 KILWINNING STATION W 
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A738 10 W90 BRIDGE 2 SE 

A738 20 BR U/B 2 RAIL 

A738 20 C62 PENNYBURN 

A738 20 W0  BRIDGE 2 SWW 

A738-10  BR U/B NO.12 RAIL 

A738-20  SW BR U/B 2 RAIL 

A74 110  KIRKPATRICK RAIL SSS 

A75 100 PRIESTHOLM 

A75 110 WOODHEAD 

A75 110 W95 EAST GHYLL 

A75 120 STAPLETON ROAD O/B 

A75 130 BNFL PIPE CROSSING 

A75 140 HOSPITAL ROAD 

A75 150 NORTH STREET O/B 

A75 160 ANNAN 

A75 165 VIOLETBANK O/B 

A75 170 HOWES O/B 

A75 170 C30 MUIRHOUSE 

A75 170 C49 CULVERT 7 

A75 170 C50 UPPER MAINS 

A75 170 C70 CULVERT 6 

A75 170 C75 RAFFLES 

A75 170 C85 CULVERT 5 

A75 170 C90 DODBECK 

A75 170 C99 CULVERT 4 

A75 172 HARDGROVE BRIDGE 

A75 172 C0 HARDGROVE U/P 
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A75 175 SEARIGG CATTLE CREEP 

A75 180 LANGDYKE  CATTLE CRP 

A75 185 WEST RAFFLES 

A75 190  CLEUCHBRAE  

A75 20 BURNSIDE U/P 

A75 20 C30 FLOSH BURN 

A75 200  WOODSIDE MILL DAM  

A75 200 C65 RIGGHEAD U/P 

A75 200 C70 TOWNHEAD U/P 

A75 230 AULDTREE 

A75 250 BROWNRIGG O/B 

A75 260 SUMMERFIELD 

A75 270 BLOOMFIELD EAST 

A75 280 BLOOMFIELD SOUTH 

A75 290 BLOOMFIELD NORTH 

A75 30 KIRTLE WATER 

A75 300 DALSCONE 

A75 320 NUNHOLM 

A75 330 LINCLUDEN 

A75 350 HARDTHORN ROAD O/B 

A75 360 TERREGLES ROAD O/B 

A75 370 ASH ROAD O/B 

A75 375 NEW CARGEN NSS 

A75 380 CARGEN WATER 

A75 385 TERRAUGHTIE 

A75 385 C20 LOCHFOOT BURN 

A75 400 SPRINGHOLM 
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A75 410 RAMHILL NEW 

A75 420 HILLOWTOWN U/P 

A75 425 DUNMUIR ROAD 

A75 430 ABERCROMBY ROAD 

A75 440 BLACKPARK U/P 

A75 450 CARLINGWARK LANE 

A75 460 BARLEYHILL O/B 

A75 470 KELTON MILL 

A75 475 LODGE FARM O/B 

A75 480 THREAVE 

A75 480 W80 RINGFORD WALL 

A75 490 TARFF 

A75 490 C50 KIRKBURN 

A75 490 C80 MUIRYARD BURN 

A75 490 C89 SLACK BURN 

A75 490 C95 GAITGIL 

A75 50 RIGMOOR 

A75 510 GLENTERRY FARM U/P 

A75 510 C77 WAULK MILL BURN 2 

A75 510 C90 PALACE BURN 

A75 530 ENRICK FARM 

A75 530 C35 ENRICK BURN 

A75 550 ASS HOUSE STRAND 

A75 550 C45 CALLY PARK 

A75 570 LAUNDRYWOOD 

A75 570 C55 OLD FLEET 

A75 580 CALLY MAINS FARM 
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A75 590 CARDONESS 

A75 590 C15 CASTLE HILL 

A75 590 C20 BORELAND 

A75 590 W20 BORELAND 

A75 60 NIVENHILL O/B 

A75 60 C25 GREEN U/P 

A75 60 C40 IRVINGTON U/P 

A75 60 C90 DORNOCK BURN 

A75 600 SKYREBURN 

A75 600 C10 LANEFOOT 

A75 600 C40 LAGGAN 

A75 600 C65 KIRKDALE 

A75 605 KIRKDALE SSS 

A75 610 CARSLUITH 

A75 610 W10 CARSLUITH 

A75 620 KIRKBRIDE 

A75 630 NEW MONEYPOOL 

A75 640 BARHOLM U/P 

A75 650 KNOCKDOON U/P 

A75 650 C50 PULWHAT 

A75 660   PALNURE  

A75 660 C60 CALGOW 

A75 670 CREE 

A75 680 SHENNANTON 

A75 680 C25 ARDACHIE 

A75 680 C60 CRAIGHLAW 

A75 690  BARLAE  
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A75 690 C10 BARLAE TOLL OLD 

A75 690 C5 BARLAE BURN 

A75 695 DERVAIRD CC 

A75 701 LINTMILL BURN EAST 

A75 705 LINTMILL BURN WEST 

A75 710 GRAYHILL FARM U/P 

A75 715 BANKFIELD FARM U/P 

A75 720 STAIRHAVEN BURN 

A75 720 C25 STAIRHAVEN SUBWAY 

A75 730 WATER OF LUCE 

A75 742 ACCESS BRIDGE 

A75 745 DUNRAGIT RAIL 

A75 750 DRUMFLOWER 

A75 750 C75 BISHOP 

A75 750 C85 AIRD 

A75 760 STRANRAER RAIL 

A75-310  GUILLYHILL RAIL  

A75-40  RIGG RAIL  

A75-760  LONDON ROAD RAIL STRANRAER RAIL 

A76 100 WHITEHILL 

A76 100 C50 WELLSTRAND 

A76 100 C90 POLVEOCH 

A76 110 POLBOWER 

A76 120 GUILDHALL 

A76 120 W30 RIGG COTTAGE 

A76 120 W40 RIGG 

A76 120 W50 RIGG FARM 
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A76 130 POLNEUL 

A76 140 C0 POLHOTE NEW 

A76 150 C0 POLMARLACH NEW 

A76 160  MARCHBURN (NORTH VERGE)  

A76 160 C64 WAISTLAND 

A76 170 POLSHILL 

A76 170 C24 GATELOCHSIDE 

A76 170 C60 BURNTON 

A76 171 C0 MERKLAND 

A76 180 POLQUIRTER 

A76 180 C65 GREENHEAD ROAD 

A76 185 C0 LINN 

A76 190 C14 MILL LADE CULVERT 

A76 191 AFTON NEW 

A76 191 W1 AFTON BRIDGE SW WALL 

A76 191 W2 AFTON BRIDGE NW WALL 

A76 191 W3 AFTON BRIDGE RAMP 

A76 191 W4 AFTON BRIDGE NE WALL 

A76 191 W5 AFTON BRIDGE SE WALL 

A76 20 NEWBRIDGE 

A76 20 C20 NEWINGTON 

A76 20 C40 MUIRSIDE 

A76 20 C60 BURNSIDE 

A76 20 C90 RHONESTON 

A76 200 NITH 

A76 210 NEW CUMNOCK STN RAIL 

A76 210 C20 CROWBANDSGATE 
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A76 210 C44 LOCHHILL  CULVERT 

A76 210 C63 SEGGY BURN CULVERT 

A76 220 BORLAND 

A76 220 W0 BORLAND WALL 

A76 235 GLAISNOCK  WATER 

A76 237 HORSECLEUGH U/P 

A76 239 HORSECLEUGH BURN 

A76 245 CAIRN ROAD O/B 

A76 245 C50 GLENGYRON BURN 

A76 245 C70 WEST SHANKSTON WOOD 

A76 245 C80 BANKEND BURN 

A76 261 SKARES ROAD 

A76 267 LUGAR WATER 

A76 267 C45 AUCHINLECK  BURN 

A76 275 PENNYLANDS  BURN 

A76 282 BARONY ROAD 

A76 285 149B RAIL 

A76 285 C50 DARNLAW BURN 

A76 288 DARNLAW FARM O/B 

A76 291 DIPPOL BURN NEW 

A76 291 C99 RAILWAY CULVERT 

A76 30 AULDGIRTH NEW 

A76 300  LMS U/B 2  

A76 31 AULDGIRTH OLD 

A76 310 HOWFORD 

A76 310 C41 MAUCHLINE BURN 

A76 310 C6 BALLOCHMYLE 
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A76 320 W80 RODINGHEAD 

A76 330 BARGOWER RAIL 

A76 340 BRIDGEHOUSE B'GOWER 

A76 340 C46 WOODHEAD 

A76 350 HURLFORD BYPASS 22 

A76 350 C80 KIRKLANDSIDE 

A76 40 BLACKWOOD NEW 

A76 50 BERSCAR 

A76 60 CAMPLE 

A76 60 C70 DABTON 

A76 60 W95 CARRONBRIDGE 

A76 70 CARRON 

A76 70 C90 AUCHENMULLARN 

A76 70 W60 ENTERKINFOOT PH 6A 

A76 70 W80 ENTERKINFOOT PH 6B 

A76 70 W85 ENTERKIN SLIP PH 5A 

A76 80 ENTERKIN 

A76 80 W20 ENTERKIN SLIP PH 5B 

A76 80 W50 ENTERKIN SLIP PH 3B 

A76 80 W75 ENTERKIN SLIP PH 3A 

A76 80 W80 ENTERKIN SLIP PH 2 

A76 85 ENTERKIN SLIP PH 1 

A76 85 C75 DALPEDDAR 

A76 85 W5 ENTERKIN SLIP PH 4 

A76 88 DALPEDDAR U/P 

A76 90 MENNOCK NEW 

A76 90 W75 SANQUHAR 
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A76 90 W8 ELIOCK WALL 

A76 A77S 360  BELLFIELD INTERCHANGE SOUTH  

A76 A77S 370  BELLFIELD INTERCHANGE NORTH  

A76-210  NEW CUMNOCK STN RAIL  

A76-230  LMS RAIL U/B NO.169  

A76-330  BARGOWAR RAIL  

A77 10 CAIRNRYAN ROAD RAIL 

A77 100 KILPHIN 

A77 100 C99 BALLANTRAE CC 

A77 100 W4 KILPHIN GABION WALL 

A77 110 BALLANTRAE 

A77 110 C58 REDBURN 

A77 110 C90 BENNANE BURN 

A77 112 W5 CORMAS HOUSE 

A77 115 MEIKLE BENNANE FARM 

A77 116 BENNANE U/P 

A77 116 C5 BENNANE 1 

A77 120 C45 TROAX 

A77 120 W45 TROAX 

A77 120 W47 GAMES LOUP 

A77 120 W52 BALSALLOCH SOUTH 

A77 120 W53 BALSALLOCH HEAD 

A77 120 W87 CARLETON SOUTH 

A77 130 CARLETON BURN 

A77 140 LENDALFOOT 

A77 140 W47 KENNEDY`S  SOUTH 

A77 140 W48 KENNEDY`S WEST 
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A77 140 W82 WHITEHOUSE 

A77 140 W83 ARDMILLAN SEA WALL 

A77 150 MYOCH 

A77 150 W3 SHALLOCH SEA WALL 

A77 150 W8 CRAIGSKELLY SEA WALL 

A77 150 W81 GLENDOUNE 

A77 160 FLUSHES 

A77 160 W32 GIRVAN CEMETERY 

A77 170 W0 GIRVAN STATION SOUTH 

A77 180 BRIDGEMILL NEW 

A77 190 BRIDGEMILL U/P 

A77 20 BISHOPBURN 

A77 200 BRIDGEMILL RAIL 

A77 200 C12 LITTLEHILL 

A77 200 C55 BURNSIDE NURSERY 

A77 210 DIPPLE 

A77 210 C43 DOWHILL 

A77 210 W29 DOWHILL 

A77 210 W99 BALKENNA 

A77 220 BALKENNA 

A77 230 TURNBERRY 

A77 230 C63 GLENLUIE 

A77 230 C64 GLENLUIE LAYBY 

A77 230 C74 WELLHOME 

A77 230 C86 MAINS 

A77 230 C92 PARISH MARCH (S) 

A77 230 C92 PARISH MARCH (N) 
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A77 230 W3 TURNBERRY  WEST 

A77 230 W4 TURNBERRY NORTH 

A77 230 W5 TURNBERRY SOUTH 

A77 240 KIRKOSWALD ROAD RAIL 

A77 240 W2 CORAL GLEN 

A77 260 SMITHSTON 

A77 270 MINISHANT 

A77 280 MONKWOOD 

A77 280 C25 CARCLUIE 

A77 280 C37 FORD LODGE 

A77 280 C71 CORTON BURN 

A77 285 GLENGALL 

A77 295 ANNFIELD BURN 

A77 30 MESSAN 

A77 300 OVERMILLS 

A77 305 THORNEYFLAT FARM U/P 

A77 310  BR U/B 5A RAIL 

A77 312 EAST SANQUHAR U/P 

A77 312 C50  CLUNE CULVERT  

A77 320 LADYKIRK 

A77 330 SHAWHILL O/B 

A77 330 C46 RAITH BURN 

A77 330 W90 PIT ACCESS 

A77 330 W98 POW BURN 

A77 340 ADAMTON ROAD 

A77 350 POW BURN 

A77 360 WHITESIDE O/B 



 101 Schedule 2 
 

A77 360 C12  BROCKET  

A77 360 W41  DANEPARK  

A77 367 SYMINGTON OVERBRIDGE 

A77 368 BOGEND TOLL OVERBRIDGE 

A77 370 SPITTALHILL 

A77 370 C94 INCHGOTRICK 

A77 380 INCHGOTRICK O/B 

A77 390 CRAIGIE ROAD 

A77 40 BEOCH 

A77 400 BRIDGEHOUSE O/B 

A77 410 WHATRIGGS O/B 

A77 420 RIVER IRVINE NW SLIP 

A77 430 RIVER IRVINE (KBP) 

A77 440 RIVER IRVINE NE SLIP 

A77 450 LONDON ROAD O/B 

A77 480 GRASSYARDS ROAD O/B 

A77 485 CRAUFURDLAND U/P 

A77 490 CRAUFURDLAND WATER 

A77 50  LEFFNOL  

A77 50 C90 STRANDMAIN 

A77 500 ASSLOSS 

A77 510 BROOMBRAE O/B 

A77 60 CLADDYHOUSE 

A77 70 BURNFOOT NEW 

A77 70 C50 POLYMODIE 

A77 80 GALLOWAY 

A77 80 C20 ALTEHIT 
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A77 80 C95 HAGGSTONE 

A77 80 W10 ALTEHIT WEST 

A77 80 W14 ALTEHIT NORTH 

A77 80 W15 ALTEHIT SOUTH GABION WALL 

A77 80 W5 MARCHBURN SOUTH 

A77 80 W6 MARCHBURN NORTH 

A77 80 W89 DRUMBO GABION WALL 

A77 80 W9 ALTEHIT EAST 

A77 80 W94 NORTH GABION WALL 

A77 85 HAGGSTONE 

A77 85 C30 FINNARTS LODGE 

A77 85 W1 GLEN APP CHURCH 

A77 85 W25 FINNARTS 

A77 87 NORTH MARK 

A77 87 W24 MUILLBANE  GABION WALL 

A77 90 ALTIMEG 

A77 90 C57 MUILLBANE 

A77 90 C66 KILANTRINGAN 

A77 90 C90 SMYRTON 

A77 90 W25 CARLOCK 

A77 90 W60 BALLOCHDOWAN 

A77 90 W82 AUCHENCROSH 

A77 90 W90 SMYRTON GABION WALL 

A77-10  CAIRNRYAN ROAD RAILWAY  

A77-200  BRIDGEMILL RAIL  

A77-240  KIRKOSWALD ROAD RAIL STATION  

A77S 360 BELLFIELD INT'GE S 
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A77S 370 BELLFIELD INT'GE N 

A77S 410 W67 STRATHY PLACE 

A78 1 HIGH STREET GREENOCK 

A78 10 IBM O/B 

A78 10 C5 CHRISSWELL 

A78 10 W1 AT IBM O/B 

A78 100 NODDSDALE 

A78 100 W1 NODDSDALE EAST 

A78 100 W2 NODDSDALE WEST 

A78 110 GOGO 

A78 110 W33 HAYLIE HOUSE 

A78 110 W36 TRIGONI 

A78 110 W37 SEABANK 

A78 110 W52 KELBURN 

A78 110 W55  RED CROSS HOUSE  

A78 120  KELBURN  

A78 120 W98 FAIRLIE TUNNEL 

A78 130 FAIRLIE RAIL TUNNEL 

A78 130 W10 ST PAULS NORTH 

A78 130 W21 SCHOOL BRAE 

A78 130 W27 ST MARGARETS 

A78 130 W5 CRAIG HILL 

A78 140 BURNFOOT 

A78 150 NORTH S ANNAN 

A78 150 W87 HUNTERSTON ORE WEST 

A78 160 W3 HUNTERSTON ORE EAST 

A78 170 SOUTH ANNAN 
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A78 170 C40 SOUTH ANNAN MAINS 

A78 180 W24 GLEN BURN NORTH 

A78 180 W84 GLEN BURN SOUTH 

A78 190 FENCEFOOT 

A78 2 CROWN STREET SUBWAY 

A78 20 BANKFOOT FARM U/P 

A78 200 C2 HUNTERSTON R/A NORTH 

A78 200 C26 KILRUSKIN 

A78 200 C5 HUNTERSTON R/A SOUTH 

A78 200 W77  B7048 JUNCTION  

A78 200 W91 KINNIN BRAE 1 

A78 200 W93 KINNIN BRAE 3 

A78 200 W94 KINNIN BRAE 4 

A78 200 W95  GALLEON INN  

A78 210 SEAMILL 

A78 220 GOUROCK BURN 

A78 225 C10 MONTFODE 

A78 225 C70 STANLEY BURN 

A78 227 SORBIE FARM U/P 

A78 227 C5 WHITLEES BURN 

A78 227 C95 SORBIE ROAD WEST 

A78 230 PARKHOUSE ROAD RAIL 

A78 235 SORBIE ROAD O/B 

A78 235 C10 SORBIE ROAD EAST 1 

A78 235 C15 SORBIE ROAD EAST 2 

A78 235 C5 SORBIE ROAD SOUTH 

A78 235 C65 MIDDLEPART 
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A78 242 CORSANKELL  FARM U/P 

A78 242 C5 GLEN BURN 

A78 242 C70 STEVENSTON  BURN NEW 

A78 245 GREENHEAD ROAD 

A78 245 C70 HELEN'S CULVERT 

A78 255 HAYOCKS ROAD O/B 

A78 255 C60 PENNYBURN 

A78 260 DUBBS FARM CC 

A78 270 DUBBS JUNCTION RAIL 

A78 280 DUBBS ROAD(BYREHILL) 

A78 3  INVERKIP STREET NEW RAIL  

A78 30 RIVER KIP BRIDGEND 

A78 300 NETHERMAINS CC 

A78 310   GARNOCK WATER  

A78 310 C61 DYKEHEAD 

A78 320 A737 FLYOVER O/B 

A78 330 KILWINNING LINK E.I 

A78 340 EGLINTON I/C N O/B 

A78 350 EGLINTON I/C S O/B 

A78 360 LONG DRIVE O/B 

A78 370 C78 RED BURN 

A78 390 BANK STREET O/B 

A78 4 C25 NEWTON STREET 

A78 40 RIVER DAFF INVERKIP 

A78 40 W99 NEAR BRUEACRE BRIDGE 

A78 41 W45 INVERKIP WALL 

A78 410 MILL ROAD O/B 
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A78 420 ANNICK WATER 

A78 430 ANNICK ROAD O/B 

A78 430 W39 WARRIX E 

A78 430 W53 WARRIX W 

A78 450 C45 WARRIX NORTH 

A78 450 C96 WARRIX SOUTH 

A78 460 UNDERPASS 3 

A78 470 RIVER IRVINE (IBP) 

A78 50 BRUEACRE 

A78 50 W36 OPPOSITE NORTH LODGE 

A78 50 W38 ADJACENT NORTH LODGE 

A78 50 W38  ADJACENT NORTH LODGE  

A78 50 W59 WEMYSS BAY ROAD/RAIL 

A78 50 W59  WEYMSS BAY ROAD/ RAIL  

A78 50 W80 WEMYSS BAY ROAD 

A78 50 W80  WEYMSS BAY ROAD  

A78 530 W86 AUCHENGATE 

A78 540 AUCHENGATE RAIL 

A78 540 C31 GAILES BURN 

A78 550 A759 

A78 560 HILLHOUSE ROAD O/B 

A78 560 C53 BARASSIE BURN 

A78 570 COLLENAN ROAD O/B 

A78 570 C20 COLLENAN BURN 

A78 570 C33 COLLENAN DITCH 

A78 570 C74 CRUMMIEHOLM 

A78 570 W39 COLLENAN WALL 
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A78 580 DUNDONALD ROAD O/B 

A78 580 C16 CROSSBURN 

A78 580 C89 CORRAITH 

A78 590 CORRAITH ROAD 

A78 590 W52 FULLARTON 

A78 60 C0 WEMYSS BAY 

A78 60 W99 AT KELLY BURN BRIDGE 

A78 60 W99  AT KELLY BURN BRIDGE  

A78 600 RUMBLING BURN 

A78 600 C20 CROOKSIDE 

A78 600 C95 DOW'S BURN 

A78 610 DUTCHHOUSE U/P 

A78 7 SOUTH STREET 

A78 70 KELLY 

A78 70 C33 HALKET BURN 

A78 70 W0 BEACH COTTAGE WALL 

A78 70 W1 NORTH CHURCH 

A78 70 W2 BEACH COTTAGE SOUTH 

A78 70 W4 LONGHILL SOUTH 

A78 70 W58 SKELMORLIE WALL 

A78 70 W58  SKELMORLIE WALL  

A78 8 INVERKIP ROAD RAIL 

A78 8 C35 HOLE BURN NORTH 

A78 8 C36 HOLE BURN SOUTH 

A78 8 W80 AT BARRS COTTAGE 

A78 80  SKELMORLIE  

A78 80 W29 ASHCRAIG LODGE 
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A78 80 W32 ASHCRAIG LODGE SOUTH 

A78 80 W44 GLENHAVEN WALL 

A78 80 W87 AUCHENGARTH SOUTH 

A78 9 C95 IBM CULVERT 

A78 9 C96 IBM LOOP ROAD 

A78 90   ST FILLANS  

A78 90 C69 ROUTENBURN LOW 

A78 90 W16 KNOCK CASTLE NORTH 

A78 90 W16  KNOCK CASTLE NORTH  

A78 90 W30 KNOCK CASTLE LODGE N 

A78 90 W66  GREENNOCK WALL  

A78 90 W81 HOLLYWOOD 

A78-130  FAIRLIE RAIL TUNNEL  

A78-270  NW DUBBS JUNCTION RAIL 

A78-540  AUCHENGATE RAIL  

A78S 440 WARRIX I/C N O/B 

A78S 450 WARRIX I/C S O/B 

A78S 50 C0 BRUEACRE BURN 

A78S 500 NEWHOUSE I/C N O/B 

A78S 510 NEWHOUSE I/C S O/B 

A8 - 140  BROADFIELD WEST RAIL  

A8 100 C95 LANGBANK 1 

A8 100 C96 LANGBANK 2 

A8 100 C97 LANGBANK 3 

A8 100 C98 LANGBANK 4 

A8 100 C99 LANGBANK 5 

A8 100 W95 OPPOSITE LANGBANK 
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A8 120 FINLAYSTONE 

A8 -130  BROADFIELD EAST RAIL  

A8 150 PARKLEE U/P 

A8 160 C10 KELBURN CULVERT 

A8 169 DEVOL BURN 

A8 169 W90 ARDGOWAN WING WALLS 

A8 170 C95 LADYBURN CULVERT 

A8 171 ARDGOWAN STREET 

A8 180 W90 JAMES WATT DOCK EAST 

A8 195 JAMES WATT DOCK 

A8 195 C50 ARTHUR STREET 

A8 195 W10 JAMES WATT DOCK WEST 

A8 195 W90 BULLRING SOUTH EAST 

A8 200 GREENOCK N SUBWAY 

A8 200 W49 CAR PARK EAST 

A8 200 W51 CAR PARK WEST 

A8 210  GREENOCK S SUBWAY  

A8 210 W10 BULLRING WEST 

A8 210 W15 BULLRING SOUTH WEST 

A82 100 MILTON 

A82 100 W39 UN-NAMED WALL 

A82 100 W49 UN-NAMED WALL 

A82 110 GRUGGIES BURN 

A82 110 C50 GARSHAKE 

A82 120 BARLOAN 

A82 130 MURROCH PEDEST U/P 

A82 140 MURROCH BURN 
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A82 150 LEVEN 

A82 150 C35 LEVEN WEST 

A82 150 C95 HOWGATE BURN 

A82 160  HOWGATE  

A82 160 C30 CULVERT 1A 

A82 160 C40 CULVERT 1B 

A82 160 C80 CULVERT 1C 

A82 160 W96 THIRD AVENUE 

A82 170 C30 CULVERT 2 

A82 170 C40 CULVERT 3 

A82 180 CARDROSS 

A82 180 C5 CULVERT 4 

A82 180 C50 CULVERT 5 

A82 180 C95 CULVERT 6 

A82 190 MILLBURN 

A82 190 C40 CULVERT 7 

A82 200 OVERTON 

A82 200 C30 CULVERT 9 

A82 200 C40 CULVERT 10 

A82 200 C65 CULVERT 11 

A82 200 C75 CULVERT 12 

A82 200 C90 CULVERT 13 

A82 200 C95 CULVERT 14 

A82 200 W70 TULLICHEWAN STABLES 

A82 200 W8 BENVUE 

A82 205 STONEYMOLLAN TIMBER CROWN 

A82 60 A82 OVER A898 SR 
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A82 60 C75 DALNOTTAR BURN 

A82 80 BRAES ROAD 

A82 80 C50 GLENARBUCK LODGE CUL 

A82 80 C65 DUNERBUCK CULVERT 

A82 90  AUCHENTORLIE (SOUTH BOUND)  

A82 90   AUCHENTORLIE (NORTH BOUND)  

A82 90 W3 UN-NAMED WALL 

A82S 150 C65 RENTON SLIP NORTH 

A82S 150 C94 RENTON SLIP NTH 280 

A82S 155 DALMOAK CATTLE U/P 

A82S-157  DALMOAK RAIL  

A898 100  ERSKINE  

A898 195 N ABUTMENT CHAMBER 

A898 80 C90 TOLL SERVICE TUNNEL 

A898 90 A726 ERSKINE APPR'CH 

A898S 110 A898 SB SR-BRAES RD 

A898S 120 A82 WB SR OVER A898 

A898S 130 A82 WB SR OVER A898 

A898S 140 A898 EB SR OVER A82 

A898S 150 A898 WB SR OVER A878 

A898S 160 A898 WB SR-BRAES RD 

M74 10-9 15 TIEGLUM BURN 

M74 10-9 70 VERE ROAD O/B 

M74 10-9 C10 KERSE 

M74 10-9 C55 BIRKWOOD BURN 

M74 1-1 10 M74/M8 EASTBOUND LINK 

M74 1-1 20 M74/M8 WESTBOUND LINK 
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M74 1-1 W10 RW/02 - PAISLEY ROAD OFF RAMP 

M74 1-1 W15 RW/04 - CARNOUSTIE 

M74 1-1 W20 RW/06 - M74 1-1 W20  

M74 1-1 W25 RW 36 BETWEEN M74 & M8 AT CH94 

M74 1-1 W5 RW/01 - M8-M74 ON RAMP 

M74 11-10 10 FOLKERTON MILL O/B 

M74 11-10 5 PONIEL WATER 

M74 11-10 55 GLECK AND BOG 

M74 11-10 75 EASTWOOD O/B 

M74 11-10 90 NETHAN VIADUCT 

M74 11-10 C12 CAIRNHOUSES 2 

M74 11-10 C2 THORNIEHALL 

M74 11-10 C20 CAIRNHOUSES 1 

M74 11-10 C30 NEWFIELD 

M74 11-10 C35 ANNFIELD 

M74 11-10 C45 GADBURN 

M74 11-10 C60 GALRIG BURN 

M74 11-10 W20 FOLKERTON MILL 

M74 11-10 W90 CRAIGHEAD MILL 

M74 11-10 W91 NETHAN GABION WALL 

M74 11-11 10 PONIEL 

M74 12-11 20 DOUGLAS WATER 

M74 12-12 10 BONCASTLE 

M74 2-1 10 CAMBUSLANG ROAD 

M74 2-1 20 FARMELOAN ROAD UNDERBRIDGE 

M74 2-1 30 RUTHERGLEN STATION 

M74 2-1 40 GLASGOW ROAD UNDERBRIDGE 
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M74 2-1 50 POLMADIE ROAD UNDERBRIDGE 

M74 2-1 60 CATHCART ROAD OVERBRIDGE 

M74 2-1 70 STRATHBUNGO RAIL LINK 

M74 2-1 80 PORT EGLINTON VIADUCT 

M74 2-1 C40 C/05 - WEST BURN 

M74 2-1 W15 RW/23 - RUTHERGLEN 

M74 2-1 W20 RW/22 - QUAY ROAD 

M74 2-1 W5 RW/29 

M74 2-1 W50 RW/18 - POLMADIE ROAD EAST ON 

M74 2-1 W55 RW/17 - POLMADIE ROAD EAST OFF 

M74 2-1 W60 CATHCART SHEET PILED WALL 

M74 2-1 W65 RW/15 - POLLOKSHAWS 

M74 2-1 W70 RW/12 - DEVON PLACE 

M74 2-1 W90 RW/10 - LAIDLAW STREET 

M74 2-1 W95 DALINTOBER ST RETAINING WALL 

M74 2-2 10 CARMYLE AVENUE I/C 

M74 3-2 30 GREENOAKHILL U/P 

M74 3-2 50 FULLARTON ROAD EAST 

M74 3-2 60 FULLARTON ROAD WEST 

M74 3-2 70 AUCHENSHUGGLE BRIDGE 

M74 3-2 80  M74 RAIL  

M74 3-2 85 AUCHENSHUGGLE UNDERPASS 

M74 6-6 60 M74 OVER M74 NB SR 

M74 6-6-10  M74 OVER A723  

M74 7-6 25 BOG O/B 

M74 7-6 80 ROSS HOUSE O/B 

M74 7-7 10 A72 O/B 
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M74 8-7 50 BURNHEAD ROAD O/B 

M74 8-7 85 SEWAGE WORKS ACCESS 

M74 8-8 10 SWINHILL 

M74 9-8 20 LAIRS O/B 

M74 9-8 30 DRAFFAN U/P 

M74 9-8 5 ROGERHILL FARM U/P 

M74 9-8 65 LOCHHEAD O/B 

M74 9-8 85 CANDERMILL MARLAGE 

M74 9-8 C20 LAIRS BURN 

M74 9-8 C25 CANDERBANK 

M74 9-8 W20 LAIRS GABION WALL 

M74 9-9 10 STRATHAVEN RD 

M74 9-9 C0 STRATHAVEN  ROAD 

M74S 6-6 30 M74 NB - A723 NB SR 

M74S 6-6 40 M74 SB - A723 SB SR 

M74S 9-9 20 VERE RD N SLIP O/B 

M74S 9-9 5 STRATHAVEN RD SLIP 

M77 1-0 30 NITHSDALE ROAD O/B 

M77 1-0 50  BELLAHOUSTON RAIL  

M77 1-0 60 GOWER TERRACE 

M77 1-0 70 GOWER STREET RAIL 

M77 1-0 W40 W100 MAXWELL DRIVE 

M77 1-0 W55 W099 GOWER TERRACE 

M77 1-0 W75 W085 RAMP F WEST 

M77 1-0 W80 W084 RAMP F EAST 

M77 1-1 10 DUMBRECK ROAD O/B 

M77 1-1 20  DUMBRECK ROAD/RAIL  
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M77 2-1 30 WHITE CART 

M77 2-1 W10 RETAINING WALL 3 

M77 2-1 W45 RETAINING WALL 2 

M77 2-1 W50 RETAINING WALL 1 

M77 2-2 10 BARRHEAD RD I/C O/B 

M77 3-2 40  KENNISHEAD ROAD RAIL  

M77 3-2 70 SOUTH POLLOCK U/P 

M77 3-2 71 SOUTH POLLOCK ROAD 

M77 3-2 W30 RETAINING WALL 4 

M77 3-3 10 NITSHILL ROAD O/B 

M77 3-3 20 NITSHILL U/P 

M77 4-3 20  PATTERTON RAIL  

M77 4-3 50 PATTERTON FARM O/B 

M77 4-4 10 CROOKFUR ROAD 

M77 5-4 10 MALLETSHEUCH 2 

M77 5-4 20 AYR ROAD O/B 

M77 5-4 30 MALLETSHEUCH 1 

M77 5-4 40 NETHERPLACE ROAD 

M77 5-4 50 CAPELRIG BURN 

M77 5-4 70 BARRHEAD ROAD O/B 

M77-1-0-70  GOWER STREET RAIL BRIDGE  

M8 11-11 10 STEPPS ROAD O/B 

M8 11-12 60 GARTCRAIG ROAD O/B 

M8 11-12 C20 MILNCROFT SERVICE 

M8 11-12 W50 GARTRAIG R/W WEST 

M8 11-12 W52 GARTCRAIG CENTRAL 

M8 11-12 W54 GARTCRAIG EAST 
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M8 11-12 W60 W002 GARTCRAIG RD W 

M8 11-12 W90 W004 CUMBERNAULD 

M8 11-12 W95 W003 GARTLOCH RD R/W 

M8 12-12 10 CUMBERNAULD ROAD O/B 

M8 13-13 30  PROVAN VIADUCT EBB 

M8 13-13 31  PROVAN VIADUCT WBB 

M8 14-14 20  BLOCHAIRN ROAD / RAIL  

M8 14-15 W5 BLOCHAIRN 9 W005 

M8 15-15 10  BAIRD STREET O/B  

M8 15-15 20 TOWNHEAD RAMP K WEST 

M8 15-15 30 TOWNHEAD RAMP J CENT 

M8 15-15 40 TOWNHEAD RAMP K CENT 

M8 15-15 50 TOWNHEAD RAMP K EAST 

M8 15-15 60 TOWNHEAD RAMP J EAST 

M8 15-15 W10 TOWNHEAD 7 W010 

M8 15-15 W12 TOWNHEAD RAMP L W011 

M8 15-15 W13 TOWNHEAD RAMP L EAST 

M8 15-15 W14 TOWNHEAD RAMP M W012 

M8 15-15 W16 TOWNHEAD 8 W013A 

M8 15-15 W18 RAMP M SOUTH W013B 

M8 15-15 W19 CENTRAL RAMP M SOUTH 

M8 15-15 W2 TOWNHEAD 3 W006 

M8 15-15 W20 WEST RAMP M SOUTH 

M8 15-15 W21 TOWNHEAD RMP M W012E 

M8 15-15 W22 TOWNHEAD PLAZA W014 

M8 15-15 W24 T0WNHEAD 9 W015 

M8 15-15 W26 TOWNHEAD 10 W016 
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M8 15-15 W27 TOWNHEAD RAMP J- K 

M8 15-15 W28 CASTLE STREET W017 

M8 15-15 W29 RAMP N W1 N'TH W018A 

M8 15-15 W30 RAMP N W1 S'TH W018B 

M8 15-15 W31 TOWNHEAD RAMP N RW J 

M8 15-15 W32 TOWNHEAD RAMP N RW K 

M8 15-15 W33 RAMP N RW 2 W018E 

M8 15-15 W34 RAMP N RW 3 W018F 

M8 15-15 W35 MARTYRS SCHOOL SOUTH 

M8 15-15 W36 MARTYRS SCHOOL CENT. 

M8 15-15 W37 MARTYRS SCHOOL NORTH 

M8 15-15 W38 TOWNHEAD 2 W020 

M8 15-15 W4 TOWNHEAD 3 W005 

M8 15-15 W40 TOWNHEAD 1 W021 

M8 15-15 W42 TOWNHEAD 3 W022 

M8 15-15 W44 TOWNHEAD RAMP C W023 

M8 15-15 W6 TOWNHEAD 8 W008 

M8 15-15 W8 TOWNHEAD 6 W009 

M8 15-16 W75 TOWNHEAD 4 W024 

M8 15-16 W80 TOWNHEAD 11 W025 

M8 16-16 10 CRAIGHALL I/C WB 8B 

M8 16-16 20 CRAIGHALL I/C EB 8A 

M8 16-16 W10 W026 R/W 4E WOODSIDE 

M8 16-16 W20 W027 R/W 11E WOODSIDE 

M8 16-17 30 MARYHILL SPUR FO 9 

M8 16-17 70 WOODSIDE VDUCT EB 11 

M8 16-17 75 WOODSIDE VDUCT WB 12 
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M8 16-17 W10 W030 R/W 16 WOODSIDE 

M8 16-17 W15 W029 R/W 15 WOODSIDE 

M8 16-17 W20 W031 R/W 18 WOODSIDE 

M8 16-17 W25 W032 UPGRADE STAGE 2 

M8 16-17 W5 W028 R/W 13 WOODSIDE 

M8 17-17 40  GREAT WESTERN ROAD O/B  

M8 17-17 W10 W034 R/W 19 WOODSIDE 

M8 17-17 W15 W035 R/W 17 WOODSIDE 

M8 17-17 W20 W036 R/W 24 WOODSIDE 

M8 17-17 W25 W037 R/W 25 WOODSIDE 

M8 17-17 W30 W038 R/W 21 WOODSIDE 

M8 17-17 W35 W039 R/W 22 WOODSIDE 

M8 17-17 W40 W040 R/W 23 WOODSIDE 

M8 17-17 W45 W041 RAMP J R/W'S 

M8 17-17 W47 RAMP J EAST 

M8 17-17 W5 W033 R/W 20 WOODSIDE 

M8 17-17 W50 NORTH EAST TO RAMP Z 

M8 17-17 W52 CENTRAL EAST TO Z 

M8 17-17 W54 SOUTH EAST TO Z 

M8 17-17 W55 W043 W RAMP L 

M8 17-18 W45 WEST TO RAMP K SOUTH 

M8 17-18 W47 WEST TO RAMP K NORTH 

M8 17-18 W50 W045 W RAMPS A & L 

M8 17-18 W55 W046 E TO RAMP K 

M8 17-18 W60 W047 E RING ROAD 

M8 18 19 20  CHARING X STATION (RAIL)  

M8 18-18 10 CHARING X TUNNEL 
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M8 18-18 W10 CHARING X EAST W049 

M8 18-18 W15 BATH ST WEST W050 

M8 18-18 W17 BATH STREET NW 

M8 18-18 W20 BATH ST EAST W051 

M8 18-18 W25 CHARING X WEST W052 

M8 18-18 W30 CHARING X EAST W053 

M8 18-18 W5 CHARING X WEST W048 

M8 18-19 10 CHARING X PODIUM O/B 

M8 18-19 20 CHARING X STATION 

M8 18-19 40 BATH STREET O/B 

M8 18-19 80 ST VINCENT ST O/B 

M8 18-19 W45 CHARING X WEST W054 

M8 18-19 W50 CHARING X WEST W055 

M8 18-19 W75 ARGYLE ST WEST W056 

M8 18-19 W77 ST VINCENT- ARGYLE NW 

M8 18-19 W80 ARGYLE ST EAST W057 

M8 18-19 W85 ST VINCENT- ARGYLE SE 

M8 19-19 10   M8 MAIN APPROACHES NORTH EB 

M8 19-19 20 M8 MAIN APP NORTH WB 

M8 19-19 W10 W059A WATERLOO ST 

M8 19-19 W12 WATERLOO SOUTH 

M8 19-19 W15 KINGSTON W059B 

M8 19-19 W20 KINGSTON S/B W059C 

M8 19-19 W25 KINGSTON NB W059D 

M8 19-19 W30 KINGSTON S/B W059E 

M8 19-19 W35 KINGSTON NB W060A 

M8 19-19 W40 KINGSTON S/B W060B 
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M8 19-19 W45 NORTH ST W061A 

M8 19-19 W50 NORTH ST EAST W061B 

M8 19-20 50 KINGSTON 

M8 20-20 10 M8 MAIN APP SOUTH EB 

M8 20-20 20 M8 MAIN APP SOUTH WB 

M8 20-20 W10 WEST ST ON NORTH 

M8 20-20 W20 WEST ST ON SOUTH 

M8 20-20 W30 WEST ST OFF NORTH 

M8 20-20 W40 WEST ST OFF SOUTH 

M8 21-21 10 SCOT ST VIA OFF RAMP 

M8 21-21 11   SCOT ST VIA EB SEC  

M8 21-21 12 SCOT ST VDCT EB MAIN 

M8 21-21 12  SCOT ST VIA EB MAIN  

M8 21-21 13 SCOT ST VIA WB MAIN 

M8 21-21 13  SCOT ST VIA WB MAIN  

M8 21-21 14  SCOT ST VIA WB SEC  

M8 21-21 W10 W065 SCOTLAND ST 2 

M8 21-21 W15 W074 SCOTLAND ST 11 

M8 21-21 W20 W075 SCOTLAND ST 12 

M8 21-21 W25 W066 SCOTLAND ST 3 

M8 21-21 W30 W067 SCOTLAND ST 4 

M8 21-21 W35 W068 SCOTLAND ST 5 

M8 21-21 W40 W069 SCOTLAND ST 6 

M8 21-21 W45 W070 SCOTLAND ST 7 

M8 21-21 W5 W064 SCOTLAND ST 1 

M8 21-21 W50 W071 SCOTLAND ST 8 

M8 21-21 W55 W072 SCOTLAND ST 9 
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M8 21-21 W60 W073 SCOTLAND ST 10 

M8 21-22 W50 W077 MACLELLAND ST 

M8 22-22 W10 W079 RAMP A S RENFRW 

M8 22-22 W20 W080 RAMP A NORTH 

M8 22-22 W30 W081 CLIFFORD STREET 

M8 22-22 W40 W082 RAMP C NORTH 

M8 22-22 W5 W078 RAMP E RENFREW 

M8 22-22 W50 W083 RAMP C SOUTH 

M8 22-23 50  BELLAHOUSTON RAIL  

M8 23-23 10 DUMBRECK ROAD 

M8 23-23 20  PAISLEY ROAD W NTH OB  

M8 23-23 21 PAISLEY RD W STH O/B 

M8 23-23 W10 W086 BELLAHOUSTON PK 

M8 24-24 10 HELEN STREET O/B 

M8 24-24 W10 W087 HELEN ST NORTH 

M8 24-24 W20 W088 HELEN ST SOUTH 

M8 24-24 W30 W089 HELEN ST RAMP N 

M8 24-24 W40 W090 HELEN ST RAMP S 

M8 24-25 30  CRAIGTON RAIL TUNNEL  

M8 24-25 31  CRAIGTON ROAD U/P  

M8 24-25 W40 W091 DRUMOYNE ROAD 

M8 24-25 W95 W092 RAMP J 

M8 25-25 20 BERRYKNOWES  RD VDCT 

M8 25-25 30 CLYDE TUNNEL APPR'CH 

M8 25-25 W10 W093 BERRYKNOWES 

M8 25-25 W20 W094 BERRYKNOWES 

M8 25-25 W30 W095 BERRYKNOWES  RD 
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M8 25-26 30 CARDONALD U/P 

M8 25-26 40 WOYKA VIADUCT 

M8 25-26 55  KGV DOCK ACCESS  

M8 26-26 10 HILLINGTON RAIL 

M8 26-26 30 HILLINGTON I/C E 

M8 26-26 40 HILLINGTON I/C W 

M8 26-27 75 ARKLESTON ROAD O/B 

M8 26-27 75  ARKLESTON BRIDGE O/B  

M8 26-27 C1 WATER DEPT. CROSSING 

M8 26-27 C2 DEAN PARK EAST 

M8 26-27 C28 ARKLESTON 

M8 26-27 C3 DEAN PARK WEST 

M8 27-27 10 RENFREW RD/PAISLEY 

M8 27-28 55 WHITE CART VIADUCT 

M8 28-28 10 GLASGOW AIRPORT SLIP 

M8 28-29 C42 WATER DEPT. CROSSING 

M8 28-29 W40 ROUTE A PILED 

M8 28-29 W45 ROUTE A CANTILEVER 

M8 28-29 W50 ROUTE B PILED 

M8 29-29 10 ST JAMES I/C E O/B 

M8 29-29 20 ST JAMES I/C W O/B 

M8 29-30 25 BLACK CART 

M8 29-30 45 GRYFE 

M8 29-30 50 GEORGETOWN ROAD 

M8 29-30 80 A8 BISHOPTON O/B 

M8 29-30 C75 EAST OF A8 

M8 30-30 20 M8 OVER M8 SLIP 
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M8 30-31 15 DRUMCROSS O/B 

M8 30-31 35 RITCHIESTON O/B 

M8 30-31 C1 CRAIGTON BURN 

M8 30-31 C80 EAST OF WEST FERRY 

M8 31-31 10 WEST FERRY I/C EAST 

M8 31-31 20 WEST FERRY I/C WEST 

M80 1-1 W20 W097 PROVAN R/W EAST 

M80 1-2 15 ROYSTON ROAD O/B 

M80 1-2 50 ROBROYSTON ROAD O/B 

M80 1-2 W45 W098 ROBROYSTON 

M80 2-2 10 ROBROYSTON I/C 

M8-18-18-10  CHARING X TUNNEL O/B 

M8-18-19-20  CHARING X STATION (OVER M8)  

M8-18-19-40  BATH STREET O/B 

M8-18-19-80  ST. VINCENT STREET O/B 

M8-26-26-10  HILLINGTON RAIL  

M898 0-1 C50 LINBURN 

M8S 13-13 10 PROVAN  M80-M8WB SLIP 

M8S 13-13 20 PROVAN M8EB-M80 SLIP 

M8S 15-15 110 TOWNHEAD LOOP U SLIP 

M8S 15-15 120 TOWNHEAD RAMP C SLIP 

M8S 15-15 130 TOWNHEAD RAMP A SLIP 

M8S 15-15 70 TOWNHEAD RAMP R SLIP 

M8S 15-15 80 CASTLE STREET O/B 

M8S 15-15 90 CASTLE ST N SLIP O/B 

M8S 17-17 10 CHARING X OFF RAMP J 

M8S 17-17 20 GT. WESTERN OFF RAMP 
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M8S 17-17 30 GT WESTERN ON RAMP 

M8S 17-17 50 W GRAHAM ST OFF RAMP 

M8S 17-17 60 ST GEORGES ROAD 

M8S 17-17 60  ST GEORGE ROAD  

M8S 17-18 W52 N/W TO RAMPS A&L 

M8S 19-19 30 STOBCROSS ON RAMP 

M8S 19-19 40 STOBCROSS OFF RAMP 

M8S 19-19 50 WATERLOO ST ON RAMP 

M8S 19-19 60 BOTHWELL ST OFF RAMP 

M8S 19-19 60  BOTHWELL STREET OFF RAMP  

M8S 19-19 70 NORTH ST OFF RAMP 

M8S 19-19 80 NEWTON ST ON RAMP 

M8S 20-20 30 WEST STREET OFF RAMP 

M8S 20-20 40 WEST STREET ON RAMP 

M8S 21-21 20 SCOTLAND STREET 

M8S 22-22 10 RAMP F RENFREW 1 

M8S 22-22 20 RAMP C RENFREW 1 O/B 

M8S 22-22 30 RAMP A RENFREW 1 O/B 

M8S 25-25 10 BERRYKNOWES SLIP 

M8S 26-26 10 A8 RENFREW RD O/B (BRAEHEAD 

M8S 26-26 20 HILLINGTON I/C SLIP 

M8S 26-26 W10 RETAINING WALL A 

M8S 26-26 W20 RETAINING WALL B1 

M8S 26-26 W30 RETAINING WALL B2 

M8S 26-26-20  HILLINGTON SLIP ROAD  

M8S 29-29 30  ST JAMES VIADUCT A EB  

M8S 29-29 40  ST JAMES VIADUCT B WB 
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M8S 30-30 10 M898 WB - M8 NB SLIP 

M8S 30-30 30 C22 SLIP O/B 
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Attachment 4.8 List of Structures to Identification of ‘Particularly at Risk’ Supports to 

CS453 The Assessment of Highway Bridge Supports 

 

Attachment 4.8 Structures to Identification of ‘Particularly at Risk’ Supports 

 

Structure    

Reference No. Name Group Comments 

A726 161 F  New Lindores Dr. F/B  3 Pier located out-with 

collision impact zone 

A737 180 F  Milliken Park Rd F/B  N/A No intermediate span 

A737 210 F  Nether Johnson F/B  2   

A737 240 F  Kilmalcolm F/B  2   

A737 250 F  Clippens Road F/B  2   

A75 335 F  College Road F/B  2   

A75 340 F  Glasgow Road F/B  2   

A77 365 F  Hansel Village F/B  3   

A77 470 F  Milton Road F/B  2   

A78 370 F  Footbridge 6  2   

A78 380 F  Footbridge 5  2   

A78 400 F  Footbridge 4  2   

A78 041 F  Inverkip Marina F/B  3   

A78 480 F  Footbridge 3  2   

A78 520 F  Footbridge 2  2   

A78 530 F  Footbridge 1  2   

A78 009 F  Branchton F/B  2  HD Bolts etc 

incapable of taking 

collision 

A8 160 F  Kelburn F/B  2   
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A82 170 F  Carman F/B  2   

M74 8-7 F30  Shaws F/B  3   

M74S 6-6 F100  Ne M74 Slip F/B  2   

M74S 6-6 F70  Nw M74 Slip F/B  2   

M74S 6-6 F80  Sw M74 Slip F/B  2   

M74S 6-6 F90  Se M74 Slip F/B  2   

M77 2-1 F40  Corkerhill F/B  3   

M77 3-2 F30  Darnley-Arden F/B  3   

M8 10-11 F40  Garthamlock Rd F/B  3   

M8 10-11 F60  Horndean Cresent F/B  3   

M8 11-12 F25  Longstone Road F/B  3   

M8 12-13 F50  Gala Street F/B  3   

M8 13-14 F70  Blochairn F/B 2  3   

M8 14-15 F60  James Nisbet St F/B  3   

M8 15-16 F60  North Wallace St F/B  2   

M8 18-18 F30  Charing Cross F/B  2   

M8 19-19 F70  Anderston X F/B  2   

M8 21-22 F50  Cornwall Street F/B  2   

M8 22-22 F40  Kirkwood Street F/B  2   

M8 22-22 F90  Percy Street F/B  2   

M8 22-23 F62  Beech Avenue F/B  2   

M8 26-27 F40  Hillington F/B  2   

M80 1-2 F40  Robroyston Srvce F/B  2   

M8S 14-14 F10  Blochairn F/B 4  2   

M8S 14-14 F30  Blochairn F/B 5  2   

M8S 15-15 F100  

(F110?) 

Royal Infirmary F/B  2   
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M8S 25-25 F40  Ramp A F/B  2   

A725 100  Farm O/B  3   

A725 120  High Blantyre West  3   

A725 130  High Blantyre East  3   

A737 220  Barrochan Rd I/C O/B  3   

A737 230  Barbush Farm O/B  3   

A737 270  Linclive Viaduct  3   

A75 120  Stapleton Road O/B  2   

A75 150  North Street O/B  2   

A75 165  Violetbank O/B  2   

A75 170  Howes O/B  2   

A75 250  Brownrigg O/B  3   

A75 30  Kirtle Water  3   

A75 350  Hardthorn Road O/B  3   

A75 360  Terregles Road O/B  3   

A75 370  Ash Road O/B  3   

A75 475  Lodge Farm O/B  3   

A75 60  Nivenhill O/B  2   

A76 245  Cairn Road O/B  2   

A76 288  Darnlaw Farm O/B  2   

A77 200  Bridgemill Rail  2   

A77 330  Shawhill O/B  2   

A77 360  Whiteside O/B  2   

A77 380  Inchgotrick O/B  3   

A77 400  Bridgehouse O/B  3   

A77 410  Whatriggs O/B  3   

A77 420  River Irvine Nw Slip  3   
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A77 430  River Irvine (Kbp)  3   

A77 440  River Irvine Ne Slip  3   

A77 450  London Road O/B  3   

A77 480  Grassyards Road O/B  3   

A77 510  Broombrae O/B  3   

A77S 360  Bellfield Int'ge S  3   

A77S 370  Bellfield Int'ge N  3   

A78 1  High Street Greenock  2 Letter report stating 

dates as 20 May 98 & 

Dec 10 

A78 10  Ibm O/B  3   

A78 235  Sorbie Road O/B  3   

A78 245  Greenhead Road  3   

A78 255  Hayocks Road O/B  3   

A78 320  A737 Flyover O/B  3   

A78 360  Long Drive O/B  2   

A78 390  Bank Street O/B  2   

A78 410  Mill Road O/B  2   

A78 430  Annick Road O/B  2   

A78 470  River Irvine (Ibp)  3 Protected by  

substantial concrete  

barriers 

A78 50  Brueacre  3   

A78 560  Hillhouse Road O/B  2   

A78 570  Collenan Road O/B  2   

A78 580  Dundonald Road O/B  2   

A78 340  Eglinton I/C N O/B  3 Structure code is A78 

340 on SMS 
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A78 350  Eglinton I/C N O/B  3 Structure code is A78 

340 on SMS 

A78S 440  Warrix I/C N O/B      

A78S 450  Warrix I/C S O/B      

A78S 500  Newhouse I/C N O/B      

A78S 510  Newhouse I/C S O/B      

A82 160  Howgate  3   

A898 100  Erskine  3  ERSKINE  BRIDGE 

Solid wall pier 

A898 90  A726 Erskine Appr'ch  2   

A898S 120 A82 Wb Sr Over A898      

A898S 140  A898 Eb Sr Over A82      

M74 10-10 10  Wellburn O/B  3   

M74 10-9 70  Vere Road O/B  3   

M74 11-10 10  Folkerton Mill O/B  3   

M74 11-10 75  Eastwood O/B  3   

M74 11-10 90  Nethan Viaduct  3   

M74 2-2 10  Carmyle Avenue I/C  3   

M74 6-6 10  M74 Over A723  1b Proposal to install 

protection 2019 

M74 7-6 25  Bog O/B  2   

M74 7-6 80  Ross House O/B  2   

M74 7-7 10  A72 O/B  1b   

M74 8-7 50  Burnhead Road O/B  3   

M74 8-7 85  Sewage Works Access  2   

M74 8-8 10  Swinhill  2   

M74 9-8 20  Lairs O/B  2   

M74 9-8 65  Lochhead O/B  2   
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M74 9-8 85  Candermill Marlage  2   

M74S 6-6 20  A723 SB - M74 NB SrR 1b Proposal to install 

protection 2019 

M74S 6-6 30  M74 NB - A723 NB SR 2 Proposal to install 

protection 2019 

M74S 6-6 40  M74 SB - A723 SB SR 2 Proposal to install 

protection 2019 

M74S 9-9 20  Vere Rd N Slip O/B  3   

M74S 9-9 5  Strathaven Rd Slip  2   

M77 1-1 10  Dumbreck Road O/B  3   

M77 2-1 30  White Cart  3   

M77 2-2 10  Barrhead Rd I/C O/B  3   

M77 3-2 40  Kennishead Road/Rail  3   

M77 3-3 10  Nitshill Road O/B  3   

M77 4-3 50  Patterton Farm O/B  3   

M77 5-4 20  Ayr Road O/B  3   

M77 5-4 70  Barrhead Road O/B  3   

M8 11-11 10  Stepps Road O/B  2   

M8 11-12 60  Gartcraig Road O/B  2   

M8 12-12 10  Cumbernauld Road O/B  3   

M8 13-13 30  Provan Viaduct Eb  3   

M8 13-13 31  Provan Viaduct Wb  3   

M8 14-14 20  Blochairn Road Rail  3   

M8 15-15 10  Baird Street O/B  2   

M8 15-15 20  Townhead Ramp K West  3   

M8 15-15 30  Townhead Ramp J Cent  1b   

M8 15-15 40  Townhead Ramp K Cent  1b   

M8 15-15 50  Townhead Ramp K East  3   
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M8 15-15 60  Townhead Ramp J East  3   

M8 16-16 10  Craighall I/C Wb 8b  2   

M8 16-16 20  Craighall I/C Eb 8a  2   

M8 16-17 30  Maryhill Spur Fo 9  3   

M8 16-17 70  Woodside Vduct EB 11  3   

M8 16-17 75  Woodside Vduct WB1 2  3   

M8 17-17 40  Great Western Rd O/B  2   

M8 18-18 10  Charing X Tunnel O/B  3   

M8 18-19 10  Charing X Podium O/B  3   

M8 18-19 40  Bath Street O/B  3   

M8 18-19 80  St Vincent St O/B  3   

M8 19-19 20  M8 Main App North WB 3   

M8 19-20 50  Kingston  3 Pass by inspection 

M8 20-20 10  M8 Main App South EB 3   

M8 20-20 20  M8 Main App South WB 3   

M8 21-21 11  Scot St Vduct EB Sec  3   

M8 21-21 12  Scot St Vdct EB Main  3   

M8 21-21 13  Scot St Via WB Main  3   

M8 21-21 14  Scot St Via WB Sec  3   

M8 23-23 10  Dumbreck Road  3   

M8 23-23 20  Paisley Rd W Nth O/B  3   

M8 23-23 21  Paisley Rd W Sth O/B  3   

M8 24-24 10  Helen Street O/B  3   

M8 25-25 20  Berryknowes Rd Vdct  3   

M8 25-25 30  Clyde Tunnel Appr'ch  3   

M8 25-26 40  Woyka Viaduct  3   



 133 Schedule 2 
 

M8 26-26 10  Hillington Rail  3 Collision barrier 

around piers 

M8 26-26 30  Hillington I/C E  3 Collision barrier 

around piers 

M8 26-26 40  Hillington I/C W  3 Collision barrier 

around piers 

M8 26-27 75  Arkleston Road O/B  2   

M8 27-27 10  Renfrew Rd/Paisley  2   

M8 27-28 55  White Cart Viaduct  3   

M8 28-28 10  Glasgow Airport Slip  1B   

M8 29-29 10  St James I/C E O/B  3 STRENGTHENED 

2007 

M8 29-29 20  St James I/C W O/B  3 STRENGTHENED 

2007 

M8 29-30 80  A8 Bishopton O/B  3 STRENGTHENED 

2007 

M8 30-31 15  Drumcross O/B  2   

M8 30-31 35  Ritchieston O/B  2   

M8 31-31 10  West Ferry I/C East  2   

M8 31-31 20  West Ferry I/C West  2   

M80 1-2 15  Royston Road O/B  3   

M80 1-2 50  Robroyston Road O/B  2   

M80 2-2 10  Robroyston I/C  2   

M80 2-3 75  Whitehill Road  2   

M8S 13-13 10  Provan M80-M8WB Slip  3   

M8S 13-13 20  Provan M8EB-M80 Slip  3   

M8S 15-15 120  Townhead Ramp C Slip  2   

M8S 15-15 130  Townhead Ramp A Slip  2   
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M8S 17-17 10  Charing X Off Ramp J  3   

M8S 17-17 30  Gt Western On Ramp  3   

M8 19-19 10  M8 Main App North Eb    Structure code is M8 

19-19 10 on SMS 

M8S 19-19 40  Stobcross Off Ramp  3   

M8S 19-19 50  Waterloo St On Ramp  3   

M8S 19-19 60  Bothwell St Off Ramp  3   

M8S 19-19 70  North St Off Ramp  3   

M8S 19-19 80  Newton St On Ramp  3   

M8S 20-20 30  West Street Off Ramp  3   

M8S 20-20 40  West Street On Ramp  3   

M8S 22-22 20  Ramp C Renfrew 1 O/B  3   

M8S 22-22 30  Ramp A Renfrew 1 O/B  3   

M8S 25-25 10  Berryknowes Slip  3   

M8S 26-26 10  A8 Renfrew Rd O/B  3 Strengthened 

M8S 26-26 20  Hillington I/C Slip  3 Strengthened 

M8S 29-29 30  St James Viadct A EB 3   

M8S 29-29 40  St James Viadct B WB 3   

M8S 30-30 10  M898 WB - M8 NB Slip  2 High containment 

barriers installed 

2018. 

M8S 30-30 30  C22 Slip O/B  3   
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Attachment 4.9 Technical Approval Procedures for Assessment of Structures in 

Scotland 

 

Table 4.9.1 Technical Approval of Structures in Scotland 

 

 

  

Assessor shall agree AIP with the TAA. This shall embrace all relevant documents from the TAS including the UK 

Design Manual for Roads and Bridges, and may include departures from standards or aspects not covered by 

standards. 

Assessment and check shall be carried out and the TAA shall be consulted on those aspects of the assessment 

which do not comply with the AIP. If further amendments to the AIP shall be required, either by the assessor or 

the Checker, these shall be approved by the TAA and an addendum to the AIP submitted. 

Assessor shall give recommendations on and agree with the TAA any substandard features identified by the 

assessment which are not to be upgraded. Any interim measures shall also be agreed at this stage. 

Assessment report submitted to the TAA with list of all substandard features identifying those which shall not be 

upgraded and giving recommendations for any Special Inspection or studies needed prior to the design of 

strengthening and/or improvement Operations. 

Assessor shall submit assessment and check certificates on which shall be recorded all agreed and/or approved 

departures from standards. 

TAA/OD accepts assessment and check certificates endorsing all departures from standards or aspects not 

covered by standards. 

END OF ASSESSMENT 

Notes

Assessment includes: 

1. Load carrying capacity of deck and substructure 

2. Parapets 

3. Pier impact resistance 

4. Safety fencing 

5. Visibility 

6. Vertical  and  Horizontal Clearances 

7. Central reserve, carriageway, footway, and verge provision 

8. Scour risk 

9. All other aspects relative to the AIP 

10. For strengthening and or improvement works, Technical Approval procedures shall be the same as for new 

Structures. 
Abbreviations:

 TAA   = Technical Approval Authority 

 TAS   = Technical Approval Schedule 

 AIP   = Approval in Principle 

 OD   = Overseeing Department 
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Figure 4.9.1.A – Flow Chart for Departures from Standard or Aspects not Covered by 

Standards 
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Attachment 4.10 List of Sub-Standard Structures with Structural Assessments in 

Progress 

 

Table 4.10.1 Sub Standard with Structural Assessments in Progress 

 

Structure   

Reference No. Name Date 

A726 170 College Milton Dec-19 

A76 160  Marchburn Dec-19 

A701 120  Evan Water Cattle Creep  

Strengthening scheme at 

investigation stage. No re-

assesment programmed. 

A898S 150  A898 WB SR Over A878  Mar-19 

M8 29-29 10  St.James I/C East  Mar-20 

M8 29-29 20  St.James I/C West  Mar-20 

M74S 9-9 20  Vere Road North  
No re-assessment 

programmed at present 
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Attachment 4.11 List of Sub-Standard Structures 

 

Table 4.11.1 Sub-Standard Structures 

 

Structure   

Reference No. Name Details  

A76 160  Marchburn  

Provisionally sub-

standard - Reassessment 

of structure ongoing. 

A701 120  Evan Water Cattle Creep  Weak verge – 7.5t  

A726 170  College Milton Rail  Weak verge – 33t  

A898S 150  A898 WB SR Over A878  7.5t edge beam  

M8 29-29 10  St.James I/C East  17t ALL  

M8 29-29 20  St.James I/C West  17t ALL  

M74S 9-9 20  Vere Road North  17t & <17t f/way  
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Attachment 4.12 List of Structures with Known Defects Requiring Monitoring that are 

Sub-Standard 

 

Table 4.12.1 Structures with Known Defects Requiring Monitoring that are Sub-

Standard 

 

 

  

Monitoring 

Reference No. Name Measures Class Interval Details 
(Forma/Other) (BD79/06)

A76 160 Marchburn Formal 1 3 Monthly Visual Inspection of longitudinal crack on 

centre bream, spalling/delamination to soffit 

and abutments, and extent of scour. 

Provisionally sub-standard - Reassessment of 

structure ongoing (2019/20).

A726 170 Evan Water Cattle 

Creep 

Formal 1 Annually Visual inspection of delamination on soffit of 

structure.

Strengthening scheme ongoing (2019/20).

A737 100 Putyan Formal 1 6 Monthly Visual Inspection - Record delamination 

present on soffit of structure and check for 

felxural cracking underneath footways.

Works planned for 2019/20 to resolve issues.

A898S 150 A898 WB SR Over 

A878 

Other 1 Annually Class 1 monitoring with measurement. Visual 

inspection of deck soffit for flexural cracking. 

Monitoring of tell-tales to identify whether 

wing walls are moving.

Assesment complete and feasibility study to be 

undertaken to review strengthening options in 

2019/20.

M8 29-29 10 St.James I/C East Other 2 6 Monthly Topographical survey to monitor the 

positions of bankseats, side slope levels and 

the verticality of the intermediate support 

Columns. 

Structure due to be reassesed in 2019/20. 

M8 29-29 20 St.James I/C West Other 2 6 Monthly Topographical survey to monitor the 

positions of bankseats, side slope levels and 

the verticality of the intermediate support 

Columns. 

Structure due to be reassesed in 2019/20.

A726 170 College Milton Rail Formal 1 Annually Visual inspection - Delamination present to 

soffit.

Structure due to be reassesed in 2019/20. 

Topographical surveys to continue.

M74S 9-9 20 Vere Road North Other 1 Annually Visual inspection of deck soffit obtuse 

corners for signs of cracking 

Cracking/spalling is considered to be associated with 

poor quality concrete and possible expansion of 

reinforcement due to corrosion rather than local 

overstressing. It is noted that Vere Road is  a cul-de-

sac and very lightly trafficked and there unlikely that 

any load will apporach 40T. Consideration should be 

given for further investigation to confirm.

Structure
Comment 
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Attachment 4.13 List of Structures with Known Defects Requiring Monitoring that are 

Not Sub-Standard 

 

Table 4.13.1 Structures with Known Defects Requiring Monitoring that are Not Sub-

Standard 

 

 

Structure 
Monitorin

g  
      

Comment  
Reference 

No. 
Name 

Measure

s 

Clas

s  
Interval  Details  

    
(Formal/ 

Other) 

(BD79/ 

06) 
      

A701 80  Mollinburn  Other  1 
6 

Monthly  

Record 

readings 

from tell 

tales. 

Visual 

inspectio

n of 

uplink 

abutmen

t - record 

extent of 

scour.  

  

M8 15-15 

F100 

Royal 

Infirmary F/B 
Formal 1 

3 

Monthly  

Monitor 

of 

abutmen

ts and 

tops of 

piers for 

signs of 

cracking 
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due to 

lack of 

reinforce

ment. 

A76 120  Guildhall  Other  1 
6 

Monthly  

Record 

readings 

from 

telltales 

on 

cracks 

Span 1, 

Span 2 & 

End 

Support 

4.  

  

A77 260  Smithston  Formal  1 Weekly  

Visual 

inspectio

n of 

masonry 

arch 

section.  

  

A898 100  Erskine  Formal  1 

See 

comme

nts  

For 

frequenc

y of 

routine 

inspectio

ns refer 

to 

Maintena

nce 

Manual 

(MM) 

frequenc

y based 

on 

Routine 

Inspections 

detailed in 

Maintenance 

Manual. 

Strengthenin

g works 

ongoing - no 

requirement 

for 

monitoring in 

respect of 

deficiencies 

in load 
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criticality 

and 

vulnerabi

lity rating 

for each 

element. 

Rig 

collision 

- check 

weld 

defects 

to repair 

steelwor

k MM 

Inspectio

n 

Section 

1.0 

annual. 

Trough 

Survey - 

check for 

presence 

of water 

in top 

flange 

stiffener 

MM 

Spec 

Inspectio

n 

Section 

11.0 - 

annual. 

Deck 

Profile - 

carrying 

capacity.  
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level 

survey of 

deck - 6 

monthly.  

M74 6-6 50  
M74 Over 

M74 SB SR 
Formal   1 

Annuall

y  

Visual 

inspectio

n and 

monitorin

g of 

longitudi

nal 

cracks to 

deck 

soffit.  

  

M8 

Townhead 

Walls 

M8 

Townhead 

Walls 

Other 2 
6 

Monthly  

Prisms 

to be 

installed 

in 

2019/20 

to allow 

monitorin

g of 

walls 

across 

several 

locations

. 

  

A77 150 W8 
Craigskelly 

Sea Wall 
Formal 1 

Fortnigh

tly 

Monitorin

g of 

deteriora

tion of 

retaining 

wall and 

moveme

Repair 

scheme 

planned for 

2019/20. 
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nt of 

brickwor

k 

parapet. 

M74 7-6 25  Bog O/B  Other   1 
6 

Monthly  

Level 

survey of 

deck  

Monitoring to 

continue in to 

next financial 

year. 

M74 7-6 80  
Ross House 

O/B  
Other   1 

6 

Monthly  

M74 8-7 85  

Sewage 

Works 

Access  

Other   1 
6 

Monthly  

M74 9-8 65  
Lochhead 

O/B  
Other   1 

6 

Monthly  

M74S 6-6 30  
M74 NB - 

A723 NB SR 
Formal 1 PI/GI  

De-mec 

gauge 

monitorin

g of 

crack at 

abutmen

t. Interval 

to be 

confirme

d  

De-mec 

gauges to be 

monitored 

during PI/GI 

Programme. 

M74S 7-6 90  Avon  Formal 1 PI/GI  

De-mec 

gauge 

monitorin

g of 

crack at 

abutmen

t. Interval 

to be 

confirme

d  

De-mec 

gauges to be 

monitored 

during PI/GI 

Programme. 
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M77 1-0 30  
Nithsdale 

Road O/B  
Formal 1 

3 

Monthly  

Visual 

inspectio

n of deck 

soffit. 

Recomm

end 

removal 

of loose 

concrete 

as 

appropri

ate.  

Repair 

scheme 

planned for 

2019/20. 

M8 16-17 70  
Woodside 

Vduct EB 11  
Formal 1 

Annuall

y  

Regular 

monitorin

g of the 

half 

joints.  

  

M8 16-17 75  
Woodside 

Vduct WB 12  
Formal 1 

Annuall

y  

Regular 

monitorin

g of the 

half 

joints.  

  

M8 18-19 10  
Charing X 

Podium  
Formal  1 

3 

monthly  

Monitor 

cracking 

of 

columns 

1 & 2 to 

ensure 

not 

propagat

ing  

  

M8 19-19 10  
M8 Main App 

North EB 
Formal 1 

See 

Comme

nts  

Precast 

cladding 

and 

parapet 

Visual and 

tapping 

inspection 

carried out 
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inspectio

ns, Class 

1 on the 

un-

refurbish

ed cope 

and 

parapet 

at 3 

monthly 

intervals.  

when 

appropriate 

TM in place 

(Cope and 

Parpet 

Replacement 

works are 

programmed) 

M8 19-19 20  
M8 Main App 

North WB 
Formal 1 

See 

Comme

nts  

Class 1 

Inspectio

n of half-

joints at 

3 

monthly 

intervals.  

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8 20-20 10  

M8 Main 

Approach 

South East 

Bound  

Formal  1 

See 

comme

nts  

Class 1 

inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

Cope and 

Parapet 

replaced in 

2017.   

 

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8 20-20 20  

M8 Main 

Approach 

South West 

Bound  

Formal  1 

See 

comme

nts  

Class 1 

inspectio

ns of half 

joints at 

3 

Cope and 

Parapet 

replaced in 

2017.   
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monthly 

intervals.  

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8 20-20 30  
West Street 

Off Ramp  
Formal  1 

See 

Comme

nts  

Precast 

cladding 

and 

parapet 

inspectio

ns, Class 

1 on the 

un-

refurbish

ed cope 

and 

parapet 

at 3 

monthly 

intervals.  

Class 1 

inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis. 

 Visual and 

tapping 

inspection 

carried out 

on cope and 

parapet in 

the dead 

area of the 

off ramp 

M8 20-20 40  
West Street 

On Ramp  
Formal  1 

See 

Comme

nts  

Precast 

cladding 

and 

parapet 

inspectio

ns, Class 

1 on the 

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis. 
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un-

refurbish

ed cope 

and 

parapet 

at 3 

monthly 

intervals.  

Class 1 

inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

 Visual and 

tapping 

inspection 

carried out 

on cope and 

parapet in 

the dead 

area of the 

on ramp 

M8S 19-19 

50  

Waterloo 

Street On 

Ramp  

Formal  1 

See 

Comme

nts  

Class 1 

Inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8S 19-19 

60  

Bothwell 

Street Off 

Ramp  

Formal  1 

See 

Comme

nts  

Class 1 

Inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8S 19-19 

70  

North Street 

Off Ramp  
Formal  1 

See 

Comme

nts  

Class 1 

Inspectio

ns of half 

joints at 

3 

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 
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monthly 

intervals.  

on regular 

basis  

M8S 19-19 

80  

Newton 

Street On 

Ramp  

Formal  1 

See 

comme

nts  

Class 1 

inspectio

ns of half 

joints at 

3 

monthly 

intervals.  

Cope and 

Parapet 

replaced in 

2017.   

 

Visual/photo

graphic 

inspections 

of all H-J's 

carried out 

on regular 

basis  

M8S 19-20 

50  

Kingston 

Bridge  
Formal  1 

See 

comme

nts  

Spandrel 

wall 

inspectio

ns  

Annual CVI 

inspction and 

hammer tap 

M8 21-21 11 

Scotland 

Street 

Viaduct EB 

SEC 

Other 1 TBC 

Monitorin

g of De-

mec 

gauge at 

half joint 

6. 

Interval 

to be 

confirme

d. De-

mec 

gauges 

require 

to be 

reinstalle
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d in 

2019/20. 

M8 22-22 20  
Ramp C 

Renfrew 1  
Formal  1 Monthly 

Monitor 

intermedi

ate 

support 

bearings 

via 

remote 

access. 

  

A75 690 C5 Barlae Burn Formal 1 
Annuall

y 

Inspectio

n of both 

corrugat

ed 

culverts 

for loss 

of 

section. 

Repair 

scheme 

planned for 

2019/20. 

A77 90 W25 Carlock Wall Other 2 Monthly 

Visual 

inspectio

n of 

carriage

way for 

signs of 

cracking/

moveme

nt and 

comparis

on of 

topograp

hic 

survey 

results 

for signs 

of 

Repair 

scheme 

planned for 

2019/20. 
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moveme

nt. 

A76 200 Nith Formal 1 

After 

Heavy 

Rain 

Inspectio

n of 

masonry 

arch 

after 

periods 

of heavy 

rainfall. 

  

A701 110 
Broomlands 

Cattle Creep 
Formal 1 

Annuall

y 

Cracking 

present 

to soffit 

of 

structure

. 

Strengthenin

g scheme 

ongoing 

(2019/20). 

M8 25-26 40 
Woyka 

Viaduct 
Formal 1 

Annuall

y 

Annual 

visit to 

structure 

to be 

undertak

en to 

determin

e areas 

of 

delamina

ted 

concrete. 

Potentiall

y 

followed 

up by a 

MEWP 

to 

remove 

Refurbishme

nt scheme on 

3 year 

programme. 

Concrete 

repairs to 

underside of 

structure 

planned for 

2021/22. 
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any 

areas of 

delamina

tion. 

M8 28-29 

W45 

Route A 

Cantilever 
Formal 1 

6 

Monthly  

Visual 

inspectio

n for 

evidence 

of further 

settleme

nt of end 

section. 

Tell-tales 

installed 

in 2017 

and to 

be 

monitore

d 6-

Monthly. 

  

 M74 3-2 30 
Greenoakhill 

Underpass 
Other 2 

6 

Monthly  

Tell-tales 

and 

prisms to 

be 

monitore

d 6 

monthly 

for signs 

of 

moveme

nt/box 

seperatio

n. 

  

A898 90 
A726 Erskine 

Approach 
Other 1 

6 

Monthly  

Tell-tales 

to be 
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monitore

d every 6 

months 

for signs 

of 

moveme

nt. 

A898S 130 
A82 WB SR 

Over A898 
Other 1 

6 

Monthly  

Tell-tales 

to be 

monitore

d every 6 

months 

for signs 

of 

moveme

nt.  

  

A898S 160 

A898 WB 

SR-Braes 

RD 

Other 1 
6 

Monthly  

Tell-tales 

to be 

monitore

d every 6 

months 

for signs 

of 

moveme

nt. 

  

M8 15-15 10 Baird Street Other 1 
6 

Monthly  

Tell-tales 

to be 

monitore

d every 6 

months 

for signs 

of 

moveme

nt. 
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M8 30-30 20 
M8 Over M8 

Slip 
Other 1 

6 

Monthly  

Tell-tales 

to be 

monitore

d every 6 

months 

for signs 

of 

moveme

nt. 

  

A737 145 

C80 
Risk Bridge Formal 1 

3 

Monthly  

Monitor 

bulging 

of 

downlink 

RHS 

spandrel 

wall. 

  

M8S 26-26 

10 

A8 

Overbridge 
Formal 1 PI/GI  

Conditio

n of 

bracing 

to be 

monitore

d. 

  

A78 1 
High Street 

Greenock 
N/A N/A N/A 

Conditio

n of half 

joints on 

structure 

to be 

monitore

d. 

Ongoing 

legal/acc

ess 

issues 

have 

prevent 
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routine 

monitorin

g visits. 

M8 24-24 

W40 W089 

Helen Street 

Ramp S 
Formal 1 

Annuall

y 

Moveme

nt in the 

retaining 

wall 

stem to 

be 

monitore

d. 
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Attachment 4.14 Strengthening & Replacement Programme for the Sub-Standard Structures 

 

Table 4.14.1 Strengthening & Replacement Programme for the Sub-Standard Structures 

 

Structure Year of strengthening & replacement           

Reference No. Name 2019 2020 2021 2022 2023 2024 2025 2026 2027 Comments  

A76 160 Marchburn                   
Reassessment planned for 

2019/20. 

A701 120 
Evan Water 

Cattle Creep 
                  

Strenghtening and repair 

scheme planned for 

2019/20. 

A726 170 
College Milton 

Rail 
                  

Re-assessment 

programmed as part of 

structure refurbishment. 

A898S 150 
A989 WB SR 

Over A878 
                  

Assessment complete and 

strengthening feasibility 

study to be undertaken. 

M8 29-29 10 
St.James I/C 

East 
                  

Assessment programmed 

for 19/20. 
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M8 29-29 20 
St.James I/C 

West 
                  

Assessment programmed 

for 19/20. 

M74S 9-9 20 
Vere Road 

North 
                  

No assessment 

programmed at present. 

            

Notes 
           

            

1.  The Proposed Year of Works is subject to the availability of funding and may change at the discretion of the Director.   
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Appendix 4 Structures Attachment 4.15 Structures with Particular Requirements   

4.15.1  Structures with Particular Requirements  

The Structures listed within the table below have particular requirements which the 

Operating Company shall carry out in addition to those duties set down in 

Schedule 2 – Scope, Section 4 – Inspection and Maintenance - Structures. These 

requirements shall be read in conjunction with the bridge maintenance and 

operations manuals in Attachment 4.16 following this section.  

Table 4.15.1 – Structures on the Trunk Road  

 

Structure 

Reference 

Number 

Structure Name 

A898 100 Erskine Bridge 

M8S 19-20-50   Kingston Bridge Complex (with associated elevated 

approach Structures and on/off ramps) 

M8 19-19-10  M8 Main Approach North E/B  

M8 19-19-20   M8 Main Approach North W/B  

M8S 19-19-30  Stobcross Street On Ramp  

M8S 19-19-40  Stobcross Street Off Ramp  

M8S 19-19-50  Waterloo Street On Ramp  

M8S 19-19-60  Bothwell Street Off Ramp  

M8S 19-19-70  North Street Off Ramp  

M8S 19-19-80  Newton Street On Ramp  

M8S 19-20-50   Kingston Bridge  

M8 20-20-10   M8 Main Approach South E/B  

M8 20-20-20  M8 Main Approach South W/B  

M8S 20-20-30  West Street Off Ramp  

M8S 20-20-40  West Street On Ramp  

M8 19-19 W5  W058 Bothwell St R/W  
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M8 19-19 W10  W059A Waterloo St  

M8 19-19 W12  Waterloo South  

M8 19-19 W15  W059B RW Kingston  

M8 19-19 W20  W059C S RW Kingston  

M8 19-19 W25  W059D N RW Kingston  

M8 19-19 W30  W059E S RW Kingston  

M8 19-19 W35  W060A Kingson NB RW  

M8 19-19 W40  W060B Kingson SB RW  

M8 19-19 W45  W0161A North Street Wall  

M8 19-19 W50  W0161B North Street E RW  

M8 20-20 W10  West St On North  

M8 20-20 W20  West St On South  

M8 20-20 W30  West St Off North  

M8 20-20 W40  West St Off South  

M8 19-19 F70  Anderston M8 Footbridge  

M8 27-28-55  White Cart Viaduct (with associated elevated approach 

Structures and on/off ramps) 

M8S 29-29-30  St James Viaduct A E/B  

M8S 29-29-40  St James Viaduct B W/B  

M74 Port Eglington Viaduct  
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4.15.2   Erskine Bridge   

 

Constructed in 1971 this Structure as shown in figure 4.15.2.A and whose location 

is denoted within figure 4.15.2.B comprises fifteen spans with an overall length of 

1321 metres and carries A898 dual two lane Trunk Road with accommodation for 

cycle and pedestrian access. The steel box girder deck is supported by cable 

stays over the river spans. The remaining spans are supported by reinforced 

concrete columns and end abutments. Gas and water service pipes are 

suspended below the edge cantilevers. Gas mains are programmed for removal in 

Summer 2019. 

An administration building and compound previously used in connection with tolls 

collection remain for the purpose and use of ongoing maintenance and monitoring. 

The Operating Company is advised that this facility may be used for the storage of 

specialist access equipment used for inspections and or maintenance Operations.  

Figure 4.15.2 A – A898 100 Erskine Bridge  
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4.15.3  Requirements for the A898 100 Erskine Bridge  

The Operating Company is advised that a detailed inspection regime as outlined 

within the maintenance manual for this Structure may necessitate the inspection of 

specific elements on a more frequent timeframe. Where applicable, details shall be 

contained within the maintenance manual.  

 

4.15.4  The Operating Company is advised that powered gantries to replace existing ones 

were installed in 2009 and provide access below deck to the cantilever and sloping 

sides of the steel box, although they do not access the full width of the steel box 

soffit. Appropriate level of inspections and servicing (including mechanical and 

electrical installations) are necessary for the gantries to remain certified for use at 

all times, this shall form part of the Operating Company’s duties. Other access 

equipment held in the Erskine depot also requires regular specialist maintenance 

to remain in serviceable condition.  

  

Figure 4.15.2.B – Erskine Bridge Location  
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Further electrical installations in the form of internal lighting within the steel box 

and navigational lights on the Structure require to be maintained.  THE internal 

box girder lighting system and external lights were replaced in the 2015 Lighting 

and Electrical Refurbishment. There are also specialist contracts in place for:  

(i) servicing wind anemometers,   

(ii) the wind data and warning system.   

A separate weather warning system is provided by the Met Desk  

There are detailed requirements in the maintenance manual that cover inspections 

of steelwork and welded connections, the cable system that includes periodic 

levelling of the deck to identify changes in profile. BT phones are installed at four 

corners of the bridge for which regular cleaning and maintenance are required by 

the Operating Company.  

The Operating Company is advised that the following works are scheduled to be 

carried out or are underway upon the Structure:  

(a) Repainting of the bridge., 

(b) Substructure concrete repairs, and 

(c) Cable dehumidification. 

 

4.15.5  A summary defect report is required for this Structure.  
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4.15.6  Kingston Bridge Complex   

Constructed in 1971 this Structure shown in figure 4.15.6.A and whose location is 

denoted within figure 4.15.6.B has an overall length 268 metres and carries five 

lanes of the M8 in each direction. The main central span over the river Clyde is 

143 metres. The deck consists of post tensioned cellular concrete construction 

supported on reinforced concrete piers and abutments.   

The Kingston Bridge Complex extends from co-ordinates 258008E 665411N on 

the M8 at the north end to co-ordinates 257929E 664460N on the M8 at the south 

end. The location of the individual Structure approaches in addition to the on and 

off ramps and the main bridge is shown in figure 4.15.6.C.  

Figure 4.15.6.A – M8 Kingston Bridge Complex  

 

  

Figure 4.15.6.B – Kingston Bridge Complex Location  
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Figure 4.15.6.C – Kingston Bridge Complex Defined  
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4.15.7   Requirements for Kingston Bridge Complex  

The Operating Company is advised that, under the management of the Glasgow 

City Council Kingston Bridge Project Team, the Kingston Bridge Complex has 

undergone a major programme of:  

(i) inspections,  

(ii) assessment, and (iii) strengthening.  

4.15.8  Under the management of the 4G SW Operating Compnay, the South Approaches 

nd Newtosn Street on Ramp of cope and parapet on the Kingston Bridge Complex 

were refurbished. The North Approaches and West Street Ramp dead areas 

require cope and parapet refurbishment.These works shall be prioritised along 

with other bridgeworks on the network.   

4.15.9  The Operating Company shall carry out class 1 inspections as referred to in BD/79 

of the Design Manual for Roads and Bridges at three monthly intervals of the 

unrefurbished precast cladding cope and parapet on this 1km section.   

The timing of the inspections shall be programmed to ensure continuity with the 

current programme.  

4.15.10  The Operating Company shall carry out class 1 inspections as referred to in BD/79 

of the Design Manual for Roads and Bridges at three monthly intervals of the 96 

half-joints left on the Kingston Bridge Complex.  

The timing of the inspections shall be programmed to ensure continuity with the 

current programme.  

4.15.11  The Operating Company shall carry out class 1 inspection as referred to in BD/79 

of the Design Manual for Roads and Bridges at 12 monthly intervals of the precast 

cladding (spandrel and arch units) on the main Kingston Bridge.  

 

The timing of the inspections shall be programmed to ensure continuity with the 

current programme.  
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4.15.12  Subject to an Order, the Oprating Company shall be responsible for the 

maintenance of the Ultrasonic Anemometer  

 

4.15.13  In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in 

which the first inspection shall be due for each specific element shall be as 

referred to in this Attachment   

Also stated for information purposes are the dates for the associated retaining 

walls which are also on a cyclic inspection programme.   
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4.15.14  White Cart Viaduct   

Constructed in 1968 this Structure shown in figure 4.15.14.A and whose location is 

denoted within figure 4.15.14.B carries a dual three lane motorway south of 

Glasgow Airport. The Structure comprises 23 spans formed of twin box girders 

and a reinforced concrete deck slab with an overall length of 822 metres.  

 

Figure 4.15.14.A – M8 27-28 55 White Cart Viaduct  

 

  

Figure 4.15.14.B – White Cart Viaduct Location  

  



 168 Schedule 2 
 

 

 

4.15.15   Requirements for the M8 27-28 55 White Cart Viaduct  

The Operating Company is advised that intervention works have been completed 

under two separate phases:  

(i) phase 1:   new parapets and lighting columns, and   

(ii) phase 2:  waterproofing, resurfacing and west side expansion joints.   

(iii) Phase 3: Internal Strengthening 

4.15.16  A future Phase 4 is planned and this will include the repainting of the steelwork. 

Following completion of these works the Health and Safety file shall be handed 

over to the Operating Company for inclusion with the relevant manuals associated 

with this Structure.   

 

4.15.17  In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in 

which the first inspection is due shall be as referred to in Attachment 4.3.  

 

4.15.18  A summary Defect report is required for this Structure.  

4.15.19 M74 Port Eglington Viaduct 

 

Constructed in 2011, the M74 2-1 80 Port Eglinton Viaduct carries the Trunk Road 

Motorway at a permitted traffic speed of 50mph (80kph) with no existing weight 

restrictions. The structure is located between West Street and Pollockshaws Road. 

The obstacles it crosses are West Street, SPT subway, Paisley Line, City Union 

Line, Mauchline Street, Stromness Street, West Coast Main Line, Eglinton Street 

and Pollockshaws Road.   
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Figure 4.15.19.A – M74 2-1 80 Port Eglinton Viaduct 

 

 

Figure 4.15.19.B – M74 2-1 80 Port Eglinton Viaduct location 
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4.15.20  St James Interchange   

 Constructed in 1993 this Structure shown in figure 4.15.20.A and whose location 

is denoted within figure 4.15.20.B carries the M8 motorway over the A726 south 

west of Glasgow Airport. Comprising two Structures with varying span lengths, the 

longest span is 67.00 metres. The deck superstructure is a composite of steel 

beams and reinforced concrete supported upon columns which in turn are founded 

upon piles.   

 

Figure 4.15.20.A – St James Interchange  

  

Figure 4.15.20.B – St James Interchange Location  
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4.15.21  Requirements for St James Interchange  

In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 

Maintenance - Structures, the Operating Company is advised that the year in 

which the first inspection is due shall be as referred to in this Attachment 4.3.  
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Attachment 4.16 Documents for Structure with Particular Requirements 

Table 4.16.1 Erskine Bridge Document Register 

 

Item Drawing title 

1 Maintenance Manual Volume 1 

2 Maintenance Manual Volume 2 

3 Maintenance Manual Volume 3 

4 Document Bundle G Tower Cradle Operation and Maintenance Manuals  

5 Erskine Bridge Operations Manual  

6 A898 100 Erskine Bridge Inspection Schedule  

7 Erskine Bridge New Underdeck Gantry Maintenace Manual 

8 Erskine Bridge New Underdeck Gantry  Operating Manual 

9 Erskine Bridge New Underdeck Gantry  Technical Manual 

10 Erskine Bridge Health and Safety File 
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Table 4.16.2 M8 Kingston Bridge Document Register 

Item Drawing title 

1 O & M Manual March 2019   

 

Table 4.16.3 Stobcross on Ramp Replacement & Associated Work Document Register 

Item Drawing title 

1 Intentionally Left Blank 
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Table 4.16.4 M8 Kingston Bridge Monitoring System Document Register 

Item Drawing title 

1 Technical Manual  

2 AiRanger SPL Instruction Manual  

3 Datascan Installation and User Guide  

4 Vaisala Humidity and Temperature Transmitters Technical Data  

5 Heraeus Platinum Resistant Temperature Probe Datasheet  

6 Silicon Cell Pyranometer Manual  

7 RDP Spring Return Transducer Datasheet  

8 Main Server Hardware Specifications  

9 APC Smart UPS Uninterruptible Power Supply 230 VAC Users Manual  

10 DC Spring Return Displacement Transducers Datasheet  
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Table 4.16.5 White Cart Viaduct Document Register 

Item Drawing title 

1 M8 White Cart Viaduct Maintenance Manual: Volume 1 Records and Appendices  

2 M8 White Cart Viaduct Maintenance Manual: Volume 2 Descriptions, Inspection & Maintenance Requirements  

3 New WCV O+M Manual  2019 

 

Table 4.16.6 M74 Port Eglinton Item Drawing title 

1 Port Eglington Viaduct Structures Manual 

Table 4.16.6 St James Interchange Document Register 

Item Drawing title 

1 St James Viaducts O&M Manual April 2019 

Table 4.16.7 Cathcart Pumping Station Document Register 

Item Drawing title 

1 Cathcart Pumping Station Operations and Maintenance Manual 
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Attachment 4.17 Structures with Bridge Access Gantries & or Runway Beams 

Table 4.17.1 - Structures with Bridge Access Gantries and or Runway Beams 

Structure       

Reference No. Name Access 

Gantry  

Runway 

Beams  
Comments  

M8 27-28 55 White Cart Viaduct No Yes 
Last used in 1995 - only outer beams remain.  Inner 

beams removed phase 3 strenthening 

A898 100 Erskine Bridge Yes Yes 
New  runway beams installed 2007 (West) and 2008(East) 

New Gantries insllated 2011 
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Table 4.17.2 Structures with Bridge Access Gantries and or Runway Beams To Be Certified At All Times 

 

Structure       

Reference No. Name Access 

Gantry  

Runway 

Beams  
Comments  

A898 100 Erskine Bridge Yes Yes New Gantry and runway beams. 

 

 

Note     

     

1. All gantries and or runway beams should be certified if they are to be used and have not previously been used for 12 months. 
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Attachment 4.18 List of Bridges with Signed Low Headroom 

 

Table 4.18.1 List of Bridges with Signed Low Headroom 

 

Structure 
Actual Minimum Headroom 

 Reference No. Name 

A77 190 BRIDGEMILL U/P 4.56 

A78 280 DUBBS ROAD(BYREHILL) 4.03 

M74 9-8 30 DRAFFAN U/P 5 

M74 9-8 5 ROGERHILL FARM U/P 4.35 

M8 29-30 50 GEORGETOWN ROAD 3.94 

A8 210 GREENOCK S SUBWAY 2.28 

A737 280 LINCLIVE ROAD 4.173 

A78 1 HIGH STREET GREENOCK 3.5 

M8 19-19 F70 Anderston X F/B 5.05 

A77 250 Laigh Smstn Rail O/B 4.64 

A737 110 Dalry Rail O/B 3.88 
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Attachment 4.19 List of Structures Subject to Bridge Strikes Since 2009  

Table 4.19.1 Structures Subject to Bridge Strikes 

Structure     

Reference No. Name Damage Description  Date  

A726 120 Righead U/P South Two Pre-cast concrete blocks damaged and need 

replacement. 

6 August 2009 

M80 8-9 65 Northfield Br Impact damage to cope & Aluminium Parapet 28 March 2011 

M8 26-26 40 Hillington I/C West Impact damage to cope soffit 4 May 2011  

A77 400 Bridgehouse Bridge   5 February 2013 

M8 19-19 F70 Anderston X Footbridge   7 February 2013 

A725 260 Rosehall O/B Impact damage to east edge beam & internal beam 22 January 2014 

M74 7-6 25 Bog O/B Lorry breached barrier.  Minor damage to raking pier 30 December 2014 

M74 8-8 10 Swinhill Scrapes and breaking to concrete soffit - broken 

concrete had to be removed. 

16 December 2016 

M8 27-27 10 Renfrew Road Paisley Hay bale strike -no damage. TM and clear up required. 25 January 2017 

A725 180 Bothwell Road Transit van on top of low loader. 20 February 2018 

M8 21-22 F50 Cornwall St Vehicle parked under footbridge. Minor scrapes and 

spalling. 

 6 April 2018 
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M8 26-26 40 Hillington I/C West Minor damage to concrete soffit 12 April 2018 

M74 8-8 10 Swinhill Minor damage to edge beam 1 March 2019 

M8-29-30 80 Bishopton O/B Minor damage to edge beam 30 July 2020 

M74 10-9 70 Vere Road O/B Minor damage to concrete soffit 18 September 2020 
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Attachment 4.20: Bridge Strike Form 

 

Operating 

Company: 

        
          

Unit: 

         
          

Route: 

         
          

Structure: 

        
          

Structure Name: 

        
          

Date: 

         
          

Provide data from the following fields from the contract control and management 

function of the Asset Performance Management System: 

          
1 Unique damage identifier 

      
2 Route number 

       
3 Date and time of the Incident 

      
4 Source of this information 

      

5 

Date and time Operating Company became aware of 

Incident 

   

6 

Location, link, section, chain age & Ordinance Survey grid 

reference 

   
7 Structural reference number  

      
8 Type and extent of damage 

      

9 

Cause of 

damage 

       
10 Are proceedings being taken by Police Scotland 

    
11 Date emergency work was carried out 
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12 

Who carried out emergency 

work 

      

13 

Weather 

conditions 

       

14 

Any other relevant 

information 
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Attachment 4.21 Structures Removed from the Unit  

Table 4.21.1– List of Structures Removed from the Unit  

Structure Reference Number Structure Name 
Date Removed from the 

Unit 

Retaining Wall 

A737 120 W20 KERSLAND 01/04/2020 

A737 110 W99 CARSEHEAD 01/04/2020 

A737 100 W81 TOFTS CORNER 01/04/2020 

A737 90 W99 PUTYAN 01/04/2020 

A77 240 W1 KIRKOSWALD ROAD 01/04/2022 

A77 240 W2 CORAL GLEN 01/04/2022 

Bridges < 10m Span 

A737 120 CARSE HEAD 01/04/2020 

A737 100 PUTYAN 01/04/2020 

Bridges Span >10m < 50m 

A737 90 CAAF 01/04/2020 

A77 240 KIRKOSWALD ROAD RAIL 01/04/2022 

A77 260 SMITHSTON 01/04/2022 

Gantries 

N/A N/A N/A 

Culverts 

A737 120 C20 KERSLAND 01/04/2020 
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Attachment 4.22  Structures Added to the Unit  

Table 4.22.1 – List of Structures Added to the Unit  

Structure Reference Number Structure Name Date Added to Unit 

Bridges Span > 50m 

A737 87 RIVER GARNOCK VIADUCT 24/6/2020 

Bridges Span >10m < 50m 

A737 105 BLAIR ROAD OVERBRIDGE 24/6/2020 

A737 105 C30 BIRKENTOP CATTLE UNDERPASS 24/6/2020 

A77 242 GARDEN ROSE PATH OVERBRIDGE 22/11/2022 

A77 247 ALLOWAY ROAD UNDERBRIDGE 22/11/2022 

A77 245 KIRKLANDHILL PATH OVERBRIDGE 22/11/2022 

Bridges Span<10m 

A77 238 CULTEZEOUN UNDERPASS 22/11/2022 

Sign Gantry/Signal Gantry 

A725S 175 G10 SVMS11 (BOTHWELL)  15/11/2021 

M74 2-1 G60 
GANTRY 51 

 
15/11/2021 

M74 3-2 G95 
GANTRY 52 

 15/11/2021 

M74 3-2 G88 
GANTRY 53 

 15/11/2021 

M74 3-2 G65 
GANTRY 54 

 15/11/2021 

M74 3-2 G60 
GANTRY 55 

 15/11/2021 

M74 3-2 G45 
GANTRY 56 

 15/11/2021 

M74 3-2 G37 
GANTRY 57 

 15/11/2021 

M74 6-6 G10 GANTRY 50 15/11/2021 

CCTV  

A725 175 H194V 
CCTV (BOTHWELL) 

 15/11/2021 

M74 3-4 H511V CCTV (CARMYLE S) 15/11/2021 

Culverts 

A77 260 C35  Culvert C2 22/11/2022 

A77 260 C30 Culvert C3 22/11/2022 

 


